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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1900000.00   MOBILIZATION

0002 0000700000-N SP  Lump Sum 87500.00   FIELD OFFICE

0003 0001000000-E 200 Lump Sum 3935000.00   CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 2000.00 6000.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  10 EA  500.00 5000.00   SEALING ABANDONED WELLS

0006 0029000000-N SP  Lump Sum 37000.00   REINF BRG APPR **********
(1081+04.5 RT-L-)

0007 0029000000-N SP  Lump Sum 37000.00   REINF BRG APPR **********
(1084+04.5 LT-L-)

0008 0029000000-N SP  Lump Sum 33000.00   REINF BRG APPR **********
(943+12.5 LT-L-)

0009 0029000000-N SP  Lump Sum 33000.00   REINF BRG APPR **********
(943+12.5 RT-L-)

0010 0127000000-N SP   2 EA  1400.00 2800.00   EMBM'T SETTLEMENT GAUGE

0011 0134000000-E 240  3,500 CY  3.73 13055.00   DRAINAGE DITCH EXCAVATION

0012 0156000000-E 250  8,100 SY  4.25 34425.00   REMOVAL OF EXT ASPHALT PVMT

0013 0163000000-E 250  23,700 SY  1.95 46215.00   REMOVAL OF EXT CONC PVMT

0014 0177000000-E 250  4,500 SY  3.00 13500.00   BREAKING OF EXT ASPH PVMT

0015 0185000000-E 250  23,700 SY  5.25 124425.00   BREAKING OF EXT CONC PVMT

0016 0192000000-N 260  70 HR  120.00 8400.00   PROOF ROLLING

0017 0195000000-E 265  25,500 CY  3.00 76500.00   SELECT GRANULAR MATERIAL

0018 0196000000-E 270  30,700 SY  1.50 46050.00   GEOTEXTILE SOIL STABILIZATION

0019 0220000000-E SP   27,860 TON 38.00 1058680.00   ROCK EMBANKMENTS

0020 0222000000-E SP   15,370 SY  1.75 26897.50   GEOTEXTILE ROCK EMBANK

0021 0318000000-E 300  3,170 TON 24.00 76080.00   FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  9,950 SY  2.00 19900.00   FND CONDIT GEOTEXTILE

0023 0342000000-E 310  12 LF  44.00 528.00   **" SIDE DRAIN PIPE
(30")

0024 0342000000-E 310  16 LF  54.00 864.00   **" SIDE DRAIN PIPE
(60")

0025 0343000000-E 310  5,716 LF  21.00 120036.00   15" SIDE DRAIN PIPE

0026 0344000000-E 310  5,100 LF  24.00 122400.00   18" SIDE DRAIN PIPE

0027 0345000000-E 310  1,424 LF  30.00 42720.00   24" SIDE DRAIN PIPE

0028 0366000000-E 310  1,582 LF  21.00 33222.00   15" RC PIPE CULV III

0029 0372000000-E 310  2,052 LF  24.00 49248.00   18" RC PIPE CULV III

0030 0378000000-E 310  568 LF  30.00 17040.00   24" RC PIPE CULV III

0031 0384000000-E 310  1,112 LF  44.00 48928.00   30" RC PIPE CULV III

0032 0390000000-E 310  1,096 LF  52.00 56992.00   36" RC PIPE CULV III

0033 0396000000-E 310  336 LF  68.00 22848.00   42" RC PIPE CULV III

0034 0402000000-E 310  1,972 LF  88.00 173536.00   48" RC PIPE CULV III

0035 0414000000-E 310  144 LF  185.00 26640.00   60" RC PIPE CULV III

0036 0426000000-E 310  444 LF  255.00 113220.00   72" RC PIPE CULV III

0037 0448200000-E 310  4,612 LF  23.00 106076.00   15" RCP CULV CLASS IV
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0038 0448300000-E 310  1,756 LF  26.00 45656.00   18" RCP CULV CLASS IV

0039 0448400000-E 310  308 LF  33.00 10164.00   24" RCP CULV CLASS IV

0040 0448500000-E 310  328 LF  47.00 15416.00   30" RCP CULV CLASS IV

0041 0448600000-E 310  180 LF  58.00 10440.00   36" RCP CULV CLASS IV

0042 0448700000-E 310  104 LF  73.00 7592.00   42" RCP CULV CLASS IV

0043 0582000000-E 310  36 LF  25.00 900.00   15" CS PIPE CULV 0.064"

0044 0588000000-E 310  592 LF  30.00 17760.00   18" CS PIPE CULV 0.064"

0045 0636000000-E 310  22 EA  225.00 4950.00   **" CS ELBOW *****" THICK
(18", 0.064")

0046 0995000000-E 340  4,328 LF  10.00 43280.00   PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 1200000.00   FINE GRADING

0048 1077000000-E SP   15,390 TON 24.00 369360.00   #57 STONE

0049 1099500000-E 505  775 CY  7.00 5425.00   SHALLOW UNDERCUT

0050 1099700000-E 505  1,460 TON 19.00 27740.00   CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 15.00 15000.00   STABILIZER AGGREGATE

0052 1220000000-E 545  5,000 TON 25.00 125000.00   INCIDENTAL STONE BASE

0053 1308000000-E 607  11,400 SY  3.00 34200.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0054 1330000000-E 607  1,600 SY  8.00 12800.00   INCIDENTAL MILLING

0055 1489000000-E 610  14,425 TON 35.50 512087.50   ASP CONC BASE CRS B25.0B

0056 1503000000-E 610  52,925 TON 34.00 1799450.00   ASP CONC INTR CRS I19.0C

0057 1519000000-E 610  10,775 TON 34.00 366350.00   ASP CONC SURF CRS S9.5B

0058 1523000000-E 610  51,650 TON 32.00 1652800.00   ASP CONC SURF CRS S9.5C

0059 1525000000-E 610  6,300 TON 33.70 212310.00   ASP CONC SURF CRS SF9.5A

0060 1693000000-E 654  1,000 TON 141.00 141000.00   ASPH PLT MIX PVMT REPAIR

0061 1880000000-E SP   1,000 TON 175.00 175000.00   GENERIC PAVING ITEM (TON)
JOINT REPAIR

0062 2020000000-N 806  40 EA  135.00 5400.00   CONTROL OF ACCESS MARKERS

0063 2022000000-E 815 1,377.6 CY  22.50 30996.00   SUBDRAIN EXCAVATION

0064 2026000000-E 815  4,100 SY  2.70 11070.00   GEOTEXTILE FOR SUBSURF DRNS

0065 2036000000-E 815 688.8 CY  50.00 34440.00   SUBDRAIN COARSE AGGREGATE

0066 2044000000-E 815  4,100 LF  15.00 61500.00   6" PERF SUBDRN PIPE

0067 2070000000-N 815  9 EA  350.00 3150.00   SUBDRN PIPE OUTLET

0068 2077000000-E 815  54 LF  40.00 2160.00   6" OUTLET PIPE

0069 2190000000-N 828  6 EA  475.00 2850.00   TEMP STL PLT COVER FOR MDS

0070 2209000000-E 838 57.1 CY  700.00 39970.00   ENDWALLS

0071 2220000000-E 838 19.8 CY  975.00 19305.00   REINFORCED ENDWALLS

0072 2253000000-E 840 2.314 CY  900.00 2082.60   PIPE COLLARS

0073 2286000000-N 840  199 EA  1250.00 248750.00   MASNRY DRAINAGE STRUCT

0074 2297000000-E 840 33.3 CY  750.00 24975.00   MASNRY DRAINAGE STRUCT

0075 2308000000-E 840 105.21 LF  185.00 19463.85   MASNRY DRAINAGE STRUCT

0076 2354200000-N 840  5 EA  285.00 1425.00   FRAME W/GRATE 840.24 STD
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0077 2364000000-N 840  13 EA  480.00 6240.00   FRAME W/2GRTS 840.16 STD

0078 2366000000-N 840  132 EA  430.00 56760.00   FRAME W/2GRTS 840.24 STD

0079 2367000000-N 840  55 EA  440.00 24200.00   FRAME W/2GRTS 840.29 STD

0080 2396000000-N 840  3 EA  360.00 1080.00   FRAME W/COVER STD 840.54

0081 2451000000-N 852  13 EA  464.85 6043.05   CONC TRANS SECT FOR DROP INLET

0082 2556000000-E 846  10,250 LF  14.00 143500.00   SHOULDER BERM GUTTER

0083 2647000000-E 852  7,150 SY  30.00 214500.00   5" MONO CONC ISLANDS (SURF MTD)

0084 3030000000-E 862 15,187.5 LF  14.25 216421.88   STL BM GUARDRAIL

0085 3045000000-E 862 156.25 LF  16.00 2500.00   SBGR SHOP CURVED

0086 3105000000-N 862  2 EA  100.00 200.00   SBGR TERM SECT

0087 3150000000-N 862  10 EA  40.00 400.00   ADDIT GUARDRAIL POSTS

0088 3210000000-N 862  21 EA  325.00 6825.00   GR ANCHOR TYPE CAT-1

0089 3270000000-N SP   28 EA  1600.00 44800.00   GR ANCHOR TYPE 350

0090 3285000000-N SP   8 EA  1500.00 12000.00   GR ANCHOR TYPE M-350

0091 3317000000-N 862  16 EA  1275.00 20400.00   GR ANCHOR TYPE B-77

0092 3360000000-E 863  1,400 LF  1.00 1400.00   REMOVE EXISTING GUARDRAIL

0093 3380000000-E 862  550 LF  6.00 3300.00   TEMP STL BM GUARDRAIL

0094 3389100000-N SP   18 EA  800.00 14400.00   TEMP GDRL ANCH UNITS 350

0095 3435000000-N SP   90 EA  50.00 4500.00   GENERIC GUARDRAIL ITEM (EA)
TEMPORARY EXTRA LENGTH GUARD- RAIL POSTS (7'
STEEL)

0096 3503000000-E 866  57,100 LF  1.98 113058.00   WOVEN WIRE FENCE 47" FAB

0097 3509000000-E 866  3,525 EA  14.00 49350.00   4" TIMBER POSTS 7'-6"LONG

0098 3515000000-E 866  1,050 EA  20.00 21000.00   5" TIMBER POSTS 8'-0"LONG

0099 3536000000-E 866  10,300 LF  4.75 48925.00   CHN LK FENCE 48" FABRIC

0100 3542000000-E 866  875 EA  28.00 24500.00   MET LINE PST 48" CL FEN

0101 3548000000-E 866  100 EA  85.00 8500.00   MET TERM PST 48" CL FEN

0102 3554000000-E 866  2 EA  125.00 250.00   MET GATE PST **" CL FEN D
(48")

0103 3565000000-E 866  1 EA  1200.00 1200.00   DBL GATE **HIGH, **WIDE, **OPEN
(48", 10', 20')

0104 3578000000-N SP   4 EA  125.00 500.00   GENERIC FENCING ITEM (EA)
METAL GATE POSTS FOR 47" WOVEN WIRE FENCE,
DOUBLE GATE

0105 3579000000-N 866  2 EA  85.00 170.00   GENERIC FENCING ITEM 866  (EA)
DOUBLE GATES 47" HIGH, 10' WIDE, 20' OPENING
(WOVEN WIRE)

0106 3595000000-E 869  950 LF  4.00 3800.00   RELAPPING GUARDRAIL

0107 3628000000-E 876  255 TON 54.00 13770.00   RIP RAP, CLASS I

0108 3649000000-E 876  1,250 TON 50.00 62500.00   RIP RAP, CLASS B

0109 3656000000-E 876  11,350 SY  1.75 19862.50   GEOTEXTILE FOR DRAINGE

0110 3659000000-N SP   20 EA  2400.00 48000.00   PREFORMED SCOUR HOLES

0111 4048000000-E 902  1 CY  10.00 10.00   REINF CONC FOUNDTN
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0112 4060000000-E 903  573 LB  2.60 1489.80   SUPPORT, BREAKAWAY STL BM

0113 4072000000-E 903  5,221 LF  4.75 24799.75   SUPPORT, 3-LB STL U-CHAN

0114 4096000000-N 904  22 EA  100.00 2200.00   SIGN ERECTION, TYPE D

0115 4102000000-N 904  177 EA  51.50 9115.50   SIGN ERECTION, TYPE E

0116 4108000000-N 904  72 EA  75.00 5400.00   SIGN ERECTION, TYPE F

0117 4110000000-N 904  1 EA  3350.00 3350.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0118 4155000000-N 907  55 EA  1.00 55.00   DISPOSE SIGN SYST U-CHAN

0119 4400000000-E 1110  4,582 SF  4.50 20619.00   WORK ZONE SIGNS (STAT)

0120 4405000000-E 1110  416 SF  20.00 8320.00   WORK ZONE SIGNS (PORT)

0121 4410000000-E 1110  457 SF  4.00 1828.00   WORK ZONE SIGNS (BARR)

0122 4415000000-N 1115  2 EA  2000.00 4000.00   FLASHING ARROW BOARD

0123 4420000000-N 1120  6 EA  2000.00 12000.00   PORTABLE CHANGE MSG SIGN

0124 4422000000-N 1120  252 DAY 35.00 8820.00   PORT CHANGE MSG SIGN (SHORT TERM)

0125 4430000000-N 1130  1,190 EA  40.00 47600.00   DRUMS

0126 4435000000-N 1135  100 EA  16.00 1600.00   CONES

0127 4445000000-E 1145  975 LF  16.00 15600.00   BARRICADES (TYPE III)

0128 4455000000-N 1150  520 DAY 250.00 130000.00   FLAGGER

0129 4480000000-N 1165  2 EA  1500.00 3000.00   TMA

0130 4510000000-N SP   64 HR  47.50 3040.00   LAW ENFORCEMENT

0131 4516000000-N 1180  100 EA  20.00 2000.00   SKINNY DRUM

0132 4650000000-N 1251  1,574 EA  2.45 3856.30   TEMP RAISED PVMT MRKS

0133 4685000000-E 1205  179,224 LF  0.49 87819.76   THERMO PVT MKG LINES 4"90

0134 4686000000-E 1205  51,020 LF  0.64 32652.80   THERMO PVT MKG LINES 4"120

0135 4695000000-E 1205  19,721 LF  1.00 19721.00   THERMO PVT MKG LINES 8"90 MILS

0136 4710000000-E 1205  1,092 LF  7.00 7644.00   24"WIDE THERMO 120 MILS

0137 4725000000-E 1205  287 EA  87.00 24969.00   THERMO PVT SYMBOL 90MILS

0138 4770000000-E 1205  4,320 LF  2.79 12052.80   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0139 4810000000-E 1205  671,197 LF  0.10 67119.70   PAINT PVMT MARKINGS 4"

0140 4820000000-E 1205  400 LF  2.25 900.00   PAINT PVMT MARKINGS 8"

0141 4835000000-E 1205  1,974 LF  2.50 4935.00   PAINT PVT MKG LINES 24"

0142 4840000000-N 1205  180 EA  30.00 5400.00   PAINT PVT MKG CHARACTER

0143 4845000000-N 1205  30 EA  35.00 1050.00   PAINT PVT MKG SYMBOL

0144 4850000000-E 1205  16,235 LF  0.70 11364.50   LINE REMOVAL 4" WIDE

0145 4870000000-E 1205  337 LF  3.00 1011.00   LINE REMOVAL 24" WIDE

0146 4905000000-N 1253  1,945 EA  25.45 49500.25   SNOWPLB PVMT MRKER

0147 5325200000-E 1510  509 LF  10.00 5090.00   2" WATER LINE

0148 5325400000-E 1510  539 LF  25.00 13475.00   4" WATER LINE

0149 5325600000-E 1510  392 LF  30.00 11760.00   6" WATER LINE

0150 5325800000-E 1510  306 LF  40.00 12240.00   8" WATER LINE
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0151 5326000000-E 1510  7,990 LF  25.00 199750.00   10" WATER LINE

0152 5326200000-E 1510  3,703 LF  40.00 148120.00   12" WATER LINE

0153 5536000000-E 1515  1 EA  525.00 525.00   2" VALVE

0154 5538000000-E 1515  3 EA  700.00 2100.00   4" VALVE

0155 5552000000-E 1515  7 EA  1650.00 11550.00   10" VALVE

0156 5572000000-E 1515  3 EA  4000.00 12000.00   10" TAPPING VALVE

0157 5589100000-E 1515  6 EA  3500.00 21000.00   1" AIR RELEASE VALVE

0158 5606000000-E 1515  1 EA  2000.00 2000.00   2" BLOW OFF

0159 5648000000-N 1515  27 EA  500.00 13500.00   RELOCATE WATER METER

0160 5672000000-N 1515  3 EA  2500.00 7500.00   RELOCATE FIRE HYDRANT

0161 5691500000-E 1520  1,213 LF  50.00 60650.00   12" SANITARY GRAVITY SEWER

0162 5709200000-E 1520  7,730 LF  15.00 115950.00   4" FORCE MAIN SEWER

0163 5709300000-E 1520  4,177 LF  20.00 83540.00   6" FORCE MAIN SEWER

0164 5775000000-E 1525  9 EA  1800.00 16200.00   4' DIA UTILITY MANHOLE

0165 5781000000-E 1525  30 LF  200.00 6000.00   UTILITY MANHOLE WALL, 4' DIA

0166 5801000000-E 1530  279 LF  5.00 1395.00   ABANDON 8" UTILITY PIPE

0167 5802000000-E 1530  10,681 LF  6.50 69426.50   ABANDON 10" UTILITY PIPE

0168 5804000000-E 1530  1,370 LF  8.50 11645.00   ABANDON 12" UTILITY PIPE

0169 5811000000-E 1530  119 LF  16.00 1904.00   ABANDON 18" UTILITY PIPE

0170 5815000000-N 1530  2 EA  100.00 200.00   REMOVE WATER METER

0171 5815500000-N 1530  1 EA  500.00 500.00   REMOVE FIRE HYDRANT

0172 5828000000-N 1530  3 EA  1000.00 3000.00   REMOVE UTILITY MANHOLE

0173 5835000000-E 1540  930 LF  75.00 69750.00   **" ENCASEMENT PIPE
(14")

0174 5835700000-E 1540  187 LF  85.00 15895.00   16" ENCASEMENT PIPE

0175 5835800000-E 1540  746 LF  100.00 74600.00   18" ENCASEMENT PIPE

0176 5835900000-E 1540  485 LF  100.00 48500.00   20" ENCASEMENT PIPE

0177 5836000000-E 1540  700 LF  85.00 59500.00   24" ENCASEMENT PIPE

0178 5871100000-E 1550  130 LF  40.00 5200.00   2" TRENCHLESS INSTALL (IN SOIL)

0179 5871110000-E 1550  130 LF  0.01 1.30   2" TRENCHLESS INSTALL (NOT IN SOIL)

0180 5871400000-E 1550  2,089 LF  50.00 104450.00   6" TRENCHLESS INSTALL (IN SOIL)

0181 5871410000-E 1550  2,088 LF  0.01 20.88   6" TRENCHLESS INSTALL (NOT IN SOIL)

0182 5871700000-E 1550  1,699 LF  60.00 101940.00   12" TRENCHLESS INSTALL (IN SOIL)

0183 5871710000-E 1550  1,698 LF  0.01 16.98   12" TRENCHLESS INSTALL (NOT IN SOIL)

0184 5871800000-E 1550  105 LF  180.00 18900.00   14" TRENCHLESS INSTALL (IN SOIL)

0185 5871810000-E 1550  105 LF  0.01 1.05   14" TRENCHLESS INSTALL (NOT IN SOIL)

0186 5871900000-E 1550  93 LF  190.00 17670.00   16" TRENCHLESS INSTALL (IN SOIL)

0187 5871910000-E 1550  94 LF  0.01 0.94   16" TRENCHLESS INSTALL (NOT IN SOIL)

0188 5872100000-E 1550  127 LF  195.00 24765.00   20" TRENCHLESS INSTALL (IN SOIL)

0189 5872110000-E 1550  128 LF  0.01 1.28   20" TRENCHLESS INSTALL (NOT IN SOIL)

0190 5872200000-E 1550  251 LF  200.00 50200.00   24" TRENCHLESS INSTALL (IN SOIL)
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0191 5872210000-E 1550  251 LF  0.01 2.51   24" TRENCHLESS INSTALL (NOT IN SOIL)

0192 5882000000-N SP   1 EA  25000.00 25000.00   GENERIC UTILITY ITEM (EA)
WATER METERING STATION

0193 6000000000-E 1605  150,000 LF  1.85 277500.00   TEMPORARY SILT FENCE

0194 6006000000-E 1610  5,000 TON 35.00 175000.00   EROS CONTRL STONE CL A

0195 6009000000-E 1610  10,000 TON 0.01 100.00   EROS CONTRL STONE CL B

0196 6012000000-E 1610  10,000 TON 0.01 100.00   SEDIMENT CONTROL STONE

0197 6015000000-E 1615  230 ACR 400.00 92000.00   TEMPORARY MULCHING

0198 6018000000-E 1620  8,400 LB  2.90 24360.00   SEED FOR TEMP SEEDING

0199 6021000000-E 1620  35 TON 800.00 28000.00   FERT FOR TEMP SEEDING

0200 6024000000-E 1622  11,500 LF  10.00 115000.00   TEMPORARY SLOPE DRAINS

0201 6029000000-E SP   11,000 LF  1.55 17050.00   SAFETY FENCE

0202 6030000000-E 1630  50,000 CY  0.01 500.00   SILT EXCAVATION

0203 6036000000-E 1631  135,000 SY  1.15 155250.00   MATTING FOR EROS CONTROL

0204 6037000000-E SP   10,000 SY  3.50 35000.00   COIR FIBER MAT

0205 6038000000-E SP   1,650 SY  3.85 6352.50   PERM SOIL REINF MAT

0206 6042000000-E 1632  10,000 LF  3.50 35000.00   1/4" HARDWARE CLOTH

0207 6048000000-E SP   1,100 SY  18.00 19800.00   FLOAT TURBIDITY CURTAIN

0208 6069000000-E 1638  900 CY  50.00 45000.00   STILLING BASINS

0209 6070000000-N 1639  8 EA  200.00 1600.00   SPECIAL STILLING BASINS

0210 6071010000-E SP   22,500 LF  5.00 112500.00   WATTLE

0211 6071012000-E SP   600 LF  6.00 3600.00   COIR FIBER WATTLE

0212 6071020000-E SP   20,500 LB  2.80 57400.00   POLYACRYLAMIDE (PAM)

0213 6071030000-E 1640  18,500 LF  4.50 83250.00   COIR FIBER BAFFLE

0214 6071050000-E SP   73 EA  400.00 29200.00   **" SKIMMER
(1-1/2")

0215 6071050000-E SP   1 EA  900.00 900.00   **" SKIMMER
(2")

0216 6071050000-E SP   1 EA  1200.00 1200.00   **" SKIMMER
(2-1/2")

0217 6084000000-E 1660  230 ACR 800.00 184000.00   SEEDING AND MULCHING

0218 6087000000-E 1660  115 ACR 60.00 6900.00   MOWING

0219 6090000000-E 1661  3,450 LB  4.00 13800.00   SEED FOR REPAIR SEEDING

0220 6093000000-E 1661  14 TON 780.00 10920.00   FERT FOR REPAIR SEEDING

0221 6096000000-E 1662  6,925 LB  3.25 22506.25   SEED FOR SUPP SEEDING

0222 6108000000-E 1665  208 TON 450.00 93600.00   FERTILIZER TOPDRESSING

0223 6111000000-E SP   1,300 LF  35.00 45500.00   IMPERVIOUS DIKE

0224 6114500000-N 1667  100 MHR 40.00 4000.00   SPECIALIZED HAND MOWING

0225 6117000000-N SP   200 EA  150.00 30000.00   RESPONSE FOR EROS CONTROL

0226 6120000000-E SP   3,200 CY  25.00 80000.00   CULVERT DIVERSION CHANNEL

0227 6123000000-E 1670  5 ACR 980.00 4900.00   REFORESTATION

0228 6126000000-E SP  1.26 ACR 8000.00 10080.00   STREAMBANK REFORESTATION



OCT 11, 2013 11:36 AM

TIP NO R-2303C 2:00 PM 7 /  8 001

SAMPSON

34416.3.S1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

NC-24 FROM SR-1404 (DOWDY RD) TO SR-1303 (MITCHELL LOOP RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203161SEP 17 2013

6.949 MI

0229 0022000000-E 225  77,000 CY  10.00 770000.00   UNCLASSIFIED EXCAVATION

0230 0036000000-E 225  19,000 CY  6.00 114000.00   UNDERCUT EXCAVATION

0231 0106000000-E 230  1,519,500 CY  3.00 4558500.00   BORROW EXCAVATION

0232 1121000000-E 520  190,100 TON 19.00 3611900.00   AGGREGATE BASE COURSE

0233 1275000000-E 600  110,110 GAL 1.00 110110.00   PRIME COAT

0234 1491000000-E 610  1,850 TON 40.70 75295.00   ASP CONC BASE CRS B25.0C

0235 1575000000-E 620  7,380 TON 631.00 4656780.00   ASP FOR PLANT MIX

0236 0022000000-E 225  71,600 CY     UNCLASSIFIED EXCAVATION

0237 0036000000-E 225  19,000 CY     UNDERCUT EXCAVATION

0238 0106000000-E 230  1,579,500 CY     BORROW EXCAVATION

0239 1121000000-E 520  7,800 TON    AGGREGATE BASE COURSE

0240 1275000000-E 600  4,780 GAL    PRIME COAT

0241 1491000000-E 610  80,900 TON    ASP CONC BASE CRS B25.0C

0242 1575000000-E 620  10,860 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0243 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(863+15.00-L-)

0244 8126000000-N 414 Lump Sum 30000.00   CULV EXCAV @ ************
(888+67.00-L-)

0245 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(906+61.00-L-)

0246 8133000000-E 414  738 TON 50.00 36900.00   FND CONDIT MAT, BOX CULV

0247 8196000000-E 420 955.1 CY  400.00 382040.00   CLASS A CONCRETE (CULV)

0248 8245000000-E 425  146,701 LB  1.00 146701.00   REINF STEEL (CULVERT)

STRUCTURE ITEMS

0249 8035000000-N 402 Lump Sum 100000.00   REMV EXIST STR **********
(1081+04.50-L-LT)

0250 8035000000-N 402 Lump Sum 150000.00   REMV EXIST STR **********
(943+12.50-L-LT)

0251 8112730000-N 450  2 EA  3100.00 6200.00   PDA TESTING

0252 8121000000-N 412 Lump Sum 40000.00   UNCL STR EXCAV STA *****
(1081+04.50-L-LT)

0253 8121000000-N 412 Lump Sum 30000.00   UNCL STR EXCAV STA *****
(943+12.50-L-LT)

0254 8147000000-E 420  34,540 SF  28.00 967120.00   REINF CONCRETE DECK SLAB

0255 8161000000-E 420  35,222 SF  0.40 14088.80   GROOVING BRIDGE FLOORS

0256 8182000000-E 420 331.2 CY  1200.00 397440.00   CLASS A CONCRETE (BRIDGE)

0257 8210000000-N 422 Lump Sum 38000.00   BRG APPR SLAB ***********
(1081+04.50 -L- RT)

0258 8210000000-N 422 Lump Sum 38000.00   BRG APPR SLAB ***********
(1081+04.50-L-LT)

0259 8210000000-N 422 Lump Sum 38000.00   BRG APPR SLAB ***********
(943+12.50-L-LT)



OCT 11, 2013 11:36 AM

TIP NO R-2303C 2:00 PM 8 /  8 001

SAMPSON

34416.3.S1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

NC-24 FROM SR-1404 (DOWDY RD) TO SR-1303 (MITCHELL LOOP RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203161SEP 17 2013

6.949 MI

0260 8210000000-N 422 Lump Sum 38000.00   BRG APPR SLAB ***********
(943+12.50-L-RT)

0261 8217000000-E 425  46,602 LB  1.25 58252.50   REINF STEEL (BRIDGE)

0262 8262000000-E 430 1,131.34 LF  220.00 248894.80   45" PRESTR CONCRETE GIRDR

0263 8274000000-E 430  2,332 LF  300.00 699600.00   63" MOD PRESTR CONC GIRDR

0264 8364000000-E 450  3,270 LF  40.00 130800.00   HP12X53 PILES

0265 8384200000-E 450  3,170 LF  60.00 190200.00   HP14X73 GALV PILES

0266 8385200000-E 450  1,160 LF  160.00 185600.00   PP**X**** GALV STL PILE
(24 X 0.625)

0267 8392000000-N 450  16 EA  300.00 4800.00   PIPE PILE PLATES

0268 8393000000-N 450  62 EA  25.00 1550.00   PILE REDRIVES

0269 8503000000-E 460 1,746.68 LF  66.00 115280.88   CONCRETE BARRIER RAIL

0270 8608000000-E 876  2,924 TON 50.00 146200.00   RIP RAP II (2'-0")

0271 8622000000-E 876  3,275 SY  2.50 8187.50   GEOTEXTILE FOR DRAINAGE

0272 8657000000-N 430 Lump Sum 50000.00   ELASTOMERIC BEARINGS

 

    TOTAL 39234386.71   CONTRACT TOTAL

 

    SUB-TOTAL 34862531.23   ROADWAY ITEMS

    SUB-TOTAL 675641.00   CULVERT ITEMS

    SUB-TOTAL 3696214.48   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  39234386.71   FSC II LLC DBA FRED SMITH COMPANY



OCT 11, 2013 11:36 AM

TIP NO R-2303C, R-2303D 2:00 PM 1 /  1 003

SAMPSON

34416.3.S1,  34416.3.S2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-24 FROM SR-1404 (DOWDY RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

   

C203427SEP 17 2013

13.679 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



OCT 11, 2013 11:36 AM

TIP NO R-2633BB 2:00 PM 1 /  24 004

BRUNSWICK, NEW HANOVER

34491.3.GVS4

FED AID NO NHS-0017(131)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BALFOUR BEATTY
INFRASTRUCTURE INC

ATLANTA,  GA

FLATIRON CONSTRUCTORS INC DRAGADOS USA INC

FIRESTONE,  CO NEW YORK,  NY

C203198SEP 17 2013

2.940 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6070000.00 6224000.00  6330000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 1500000.00 1400000.00  592555.55CLEARING & GRUBBING

0003 0008000000-E 200  4 ACR 4000.00 16000.00 10500.00 42000.00 10217.74  40870.96SUPP CLEARING & GRUBBING

0004 0015000000-N 205  5 EA  3500.00 17500.00 2600.00 13000.00 1514.27  7571.35SEALING ABANDONED WELLS

0005 0022000000-E 225  59,000 CY  4.00 236000.00 5.50 324500.00 6.44  379960.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 18000.00 34000.00  49879.32REINF BRG APPR **********
(317+50 -L-LT)

0007 0029000000-N SP  Lump Sum 18000.00 34000.00  50073.86REINF BRG APPR **********
(317+50 -L-RT)

0008 0029000000-N SP  Lump Sum 13000.00 21000.00  49879.32REINF BRG APPR **********
(398+75.47 -L-LT)

0009 0029000000-N SP  Lump Sum 13000.00 21000.00  50073.86REINF BRG APPR **********
(398+75.47 -L-RT)

0010 0029000000-N SP  Lump Sum 15000.00 23000.00  100827.67REINF BRG APPR **********
(425+60.75 -L-LT)

0011 0029000000-N SP  Lump Sum 15000.00 27000.00  100164.71REINF BRG APPR **********
(425+60.75 -L-RT)

0012 0036000000-E 225  4,500 CY  9.00 40500.00 5.00 22500.00 10.35  46575.00UNDERCUT EXCAVATION

0013 0106000000-E 230  2,240,000 CY  6.50 14560000.00 8.60 19264000.00 8.00  17920000.00BORROW EXCAVATION

0014 0134000000-E 240  4,700 CY  3.50 16450.00 7.00 32900.00 9.47  44509.00DRAINAGE DITCH EXCAVATION

0015 0156000000-E 250  520 SY  4.50 2340.00 11.00 5720.00 5.05  2626.00REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  3,430 SY  2.30 7889.00 1.30 4459.00 4.80  16464.00BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  20 HR  400.00 8000.00 230.00 4600.00 252.38  5047.60PROOF ROLLING

0018 0195000000-E 265  4,500 CY  9.00 40500.00 60.00 270000.00 11.36  51120.00SELECT GRANULAR MATERIAL

0019 0196000000-E 270  12,200 SY  1.30 15860.00 3.70 45140.00 1.95  23790.00GEOTEXTILE SOIL STABILIZATION

0020 0241000000-E SP   16,400 SY  6.00 98400.00 3.50 57400.00 8.20  134480.00GENERIC GRADING ITEM (SY)
GEOGRID FOR BRIDGE END SLOPES

0021 0318000000-E 300  1,070 TON 35.00 37450.00 50.00 53500.00 56.79  60765.30FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  3,350 SY  1.30 4355.00 4.00 13400.00 5.68  19028.00FND CONDIT GEOTEXTILE

0023 0344000000-E 310  2,828 LF  26.00 73528.00 49.00 138572.00 29.02  82068.5618" SIDE DRAIN PIPE

0024 0345000000-E 310  144 LF  35.00 5040.00 60.00 8640.00 37.85  5450.4024" SIDE DRAIN PIPE

0025 0348000000-E 310  38 EA  450.00 17100.00 500.00 19000.00 504.75  19180.50**" SIDE DRAIN PIPE ELBOW
(18")

0026 0348000000-E 310  2 EA  600.00 1200.00 700.00 1400.00 757.14  1514.28**" SIDE DRAIN PIPE ELBOW
(24")

0027 0372000000-E 310  400 LF  30.00 12000.00 45.00 18000.00 29.02  11608.0018" RC PIPE CULV III

0028 0378000000-E 310  536 LF  33.00 17688.00 50.00 26800.00 37.85  20287.6024" RC PIPE CULV III

0029 0408000000-E 310  128 LF  130.00 16640.00 120.00 15360.00 201.90  25843.2054" RC PIPE CULV III

0030 0448000000-E 310  232 LF  90.00 20880.00 95.00 22040.00 126.19  29276.08***" RCP CULV CLASS IV
(48")

0031 0448300000-E 310  3,208 LF  28.00 89824.00 43.00 137944.00 32.81  105254.4818" RCP CULV CLASS IV

0032 0448400000-E 310  72 LF  40.00 2880.00 70.00 5040.00 44.16  3179.5224" RCP CULV CLASS IV

0033 0448500000-E 310  136 LF  53.00 7208.00 55.00 7480.00 59.31  8066.1630" RCP CULV CLASS IV

0034 0448600000-E 310  1,212 LF  63.00 76356.00 69.00 83628.00 83.28  100935.3636" RCP CULV CLASS IV

0035 0448700000-E 310  320 LF  80.00 25600.00 80.00 25600.00 164.05  52496.0042" RCP CULV CLASS IV



OCT 11, 2013 11:36 AM

TIP NO R-2633BB 2:00 PM 2 /  24 004

BRUNSWICK, NEW HANOVER

34491.3.GVS4

FED AID NO NHS-0017(131)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BALFOUR BEATTY
INFRASTRUCTURE INC

ATLANTA,  GA

FLATIRON CONSTRUCTORS INC DRAGADOS USA INC

FIRESTONE,  CO NEW YORK,  NY

C203198SEP 17 2013

2.940 MI

0036 0588000000-E 310  148 LF  21.00 3108.00 40.00 5920.00 35.33  5228.8418" CS PIPE CULV 0.064"

0037 0636000000-E 310  2 EA  250.00 500.00 520.00 1040.00 315.49  630.98**" CS ELBOW *****" THICK
(18", 0.064")

0038 0995000000-E 340  192 LF  24.00 4608.00 32.00 6144.00 12.62  2423.04PIPE REMOVAL

0039 1011000000-N 500 Lump Sum 3000000.00 350000.00  633014.96FINE GRADING

0040 1099500000-E 505  1,000 CY  12.50 12500.00 4.00 4000.00 11.36  11360.00SHALLOW UNDERCUT

0041 1099700000-E 505  1,900 TON 36.00 68400.00 44.00 83600.00 52.37  99503.00CLASS IV SUBGRD STABILIZATION

0042 1110000000-E 510  6,250 TON 38.00 237500.00 40.00 250000.00 47.95  299687.50STABILIZER AGGREGATE

0043 1121000000-E 520  67,700 TON 31.00 2098700.00 35.00 2369500.00 44.80  3032960.00AGGREGATE BASE COURSE

0044 1220000000-E 545  500 TON 41.00 20500.00 50.00 25000.00 54.26  27130.00INCIDENTAL STONE BASE

0045 1275000000-E 600 288.75 GAL 11.50 3320.63 13.00 3753.75 15.15  4374.56PRIME COAT

0046 1491000000-E 610  17,600 TON 48.95 861520.00 50.00 880000.00 56.57  995632.00ASP CONC BASE CRS B25.0C

0047 1498000000-E 610  1,700 TON 53.75 91375.00 56.00 95200.00 65.82  111894.00ASP CONC INTR CRS I19.0B

0048 1503000000-E 610  15,300 TON 50.75 776475.00 48.00 734400.00 56.26  860778.00ASP CONC INTR CRS I19.0C

0049 1519000000-E 610  2,100 TON 58.95 123795.00 54.00 113400.00 62.10  130410.00ASP CONC SURF CRS S9.5B

0050 1523000000-E 610  14,200 TON 53.60 761120.00 52.00 738400.00 58.86  835812.00ASP CONC SURF CRS S9.5C

0051 1575000000-E 620  2,545 TON 472.00 1201240.00 580.00 1476100.00 701.67  1785750.15ASP FOR PLANT MIX

0052 1840000000-E 665  29,600 LF  0.20 5920.00 0.54 15984.00 0.18  5328.00MILLED RUMBLE STRIPS

0053 2022000000-E 815  336 CY  9.00 3024.00 11.00 3696.00 9.88  3319.68SUBDRAIN EXCAVATION

0054 2026000000-E 815  1,000 SY  2.00 2000.00 4.30 4300.00 2.30  2300.00GEOTEXTILE FOR SUBSURF DRNS

0055 2036000000-E 815  168 CY  72.00 12096.00 42.00 7056.00 118.96  19985.28SUBDRAIN COARSE AGGREGATE

0056 2044000000-E 815  1,000 LF  4.00 4000.00 5.20 5200.00 6.77  6770.006" PERF SUBDRN PIPE

0057 2070000000-N 815  2 EA  425.00 850.00 270.00 540.00 293.44  586.88SUBDRN PIPE OUTLET

0058 2077000000-E 815  12 LF  28.00 336.00 16.00 192.00 17.00  204.006" OUTLET PIPE

0059 2209000000-E 838 17.1 CY  1050.00 17955.00 1100.00 18810.00 1135.70  19420.47ENDWALLS

0060 2220000000-E 838  5 CY  1150.00 5750.00 1200.00 6000.00 1514.27  7571.35REINFORCED ENDWALLS

0061 2253000000-E 840 0.55 CY  675.00 371.25 2000.00 1100.00 1009.55  555.25PIPE COLLARS

0062 2286000000-N 840  81 EA  1650.00 133650.00 1500.00 121500.00 1388.08  112434.48MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 42.2 LF  225.00 9495.00 250.00 10550.00 315.47  13312.83MASNRY DRAINAGE STRUCT

0064 2354000000-N 840  1 EA  300.00 300.00 450.00 450.00 694.05  694.05FRAME W/GRATE 840.22 STD

0065 2364200000-N 840  38 EA  400.00 15200.00 700.00 26600.00 694.04  26373.52FRAME W/2GRTS 840.20 STD

0066 2365000000-N 840  28 EA  450.00 12600.00 700.00 19600.00 694.04  19433.12FRAME W/2GRTS 840.22 STD

0067 2396000000-N 840  2 EA  350.00 700.00 450.00 900.00 694.05  1388.10FRAME W/COVER STD 840.54

0068 2407000000-N 840  14 EA  1300.00 18200.00 700.00 9800.00 1514.27  21199.78STL FRAM W/ 2 GTR, STD 840.37

0069 2556000000-E 846  9,400 LF  13.00 122200.00 16.00 150400.00 16.41  154254.00SHOULDER BERM GUTTER

0070 2647000000-E 852  440 SY  40.00 17600.00 32.00 14080.00 50.48  22211.205" MONO CONC ISLANDS (SURF MTD)

0071 2703000000-E 854  200 LF  226.95 45390.00 240.00 48000.00 277.62  55524.00CONC BARRIER TYPE ******
(T-2)

0072 2717000000-E 854  700 LF  226.95 158865.00 240.00 168000.00 277.62  194334.00VAR HT CONC BARRIER *******
(T-2)

0073 2815000000-N 858  1 EA  600.00 600.00 1500.00 1500.00 1261.92  1261.92ADJ DROP INLETS

0074 2938000000-N 859  1 EA  1000.00 1000.00 2500.00 2500.00 1892.86  1892.86CONVERT DI TO JB W/MH



OCT 11, 2013 11:36 AM

TIP NO R-2633BB 2:00 PM 3 /  24 004

BRUNSWICK, NEW HANOVER

34491.3.GVS4

FED AID NO NHS-0017(131)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BALFOUR BEATTY
INFRASTRUCTURE INC

ATLANTA,  GA

FLATIRON CONSTRUCTORS INC DRAGADOS USA INC

FIRESTONE,  CO NEW YORK,  NY

C203198SEP 17 2013

2.940 MI

0075 3000000000-N SP   1 EA  14000.00 14000.00 15000.00 15000.00 20572.63  20572.63IMPACT ATTEN TYPE 350

0076 3030000000-E 862  11,300 LF  14.75 166675.00 16.00 180800.00 18.93  213909.00STL BM GUARDRAIL

0077 3045000000-E 862  75 LF  17.25 1293.75 18.00 1350.00 23.35  1751.25SBGR SHOP CURVED

0078 3105000000-N 862  4 EA  40.00 160.00 42.00 168.00 44.17  176.68SBGR TERM SECT

0079 3150000000-N 862  10 EA  35.00 350.00 37.00 370.00 44.17  441.70ADDIT GUARDRAIL POSTS

0080 3195000000-N 862  1 EA  550.00 550.00 600.00 600.00 378.58  378.58GR ANCHOR TYPE AT-1

0081 3210000000-N 862  5 EA  450.00 2250.00 475.00 2375.00 618.33  3091.65GR ANCHOR TYPE CAT-1

0082 3270000000-N SP   6 EA  1800.00 10800.00 1900.00 11400.00 2271.41  13628.46GR ANCHOR TYPE 350

0083 3285000000-N SP   8 EA  1550.00 12400.00 1700.00 13600.00 2019.03  16152.24GR ANCHOR TYPE M-350

0084 3317000000-N 862  28 EA  1425.00 39900.00 1500.00 42000.00 2145.22  60066.16GR ANCHOR TYPE B-77

0085 3389200000-E 865  6,600 LF  6.75 44550.00 7.00 46200.00 8.83  58278.00CABLE GUIDERAIL

0086 3389500000-N 865  10 EA  40.00 400.00 10.50 105.00 50.48  504.80ADDITIONAL GUIDERAIL POSTS

0087 3389600000-N 865  12 EA  1550.00 18600.00 1600.00 19200.00 2019.03  24228.36CBL GUIDERAIL ANCH UNIT

0088 3503000000-E 866  10,400 LF  2.50 26000.00 2.60 27040.00 2.78  28912.00WOVEN WIRE FENCE 47" FAB

0089 3509000000-E 866  680 EA  14.00 9520.00 15.00 10200.00 17.67  12015.604" TIMBER POSTS 7'-6"LONG

0090 3515000000-E 866  140 EA  28.00 3920.00 30.00 4200.00 25.24  3533.605" TIMBER POSTS 8'-0"LONG

0091 3533000000-E 866  7,700 LF  14.85 114345.00 16.00 123200.00 13.88  106876.00CHN LK FENCE **" FABRIC
(120")

0092 3533000000-E 866  3,200 LF  8.75 28000.00 9.00 28800.00 10.41  33312.00CHN LK FENCE **" FABRIC
(72")

0093 3539000000-E 866  640 EA  83.00 53120.00 85.00 54400.00 182.97  117100.80MET LINE PST **" CL FEN
(120")

0094 3539000000-E 866  270 EA  49.00 13230.00 52.00 14040.00 126.19  34071.30MET LINE PST **" CL FEN
(72")

0095 3545000000-E 866  40 EA  165.00 6600.00 175.00 7000.00 252.38  10095.20MET TERM PST **" CL FEN
(120")

0096 3545000000-E 866  20 EA  130.00 2600.00 135.00 2700.00 201.90  4038.00MET TERM PST **" CL FEN
(72")

0097 3557000000-E 866  100 LF  1.00 100.00 1.05 105.00 1.26  126.00ADDITIONAL BARBED WIRE

0098 3564000000-E 866  2 EA  1750.00 3500.00 1850.00 3700.00 3154.73  6309.46SGL GATE **HIGH, **WIDE, **OPEN
(120", 20', 20')

0099 3564000000-E 866  1 EA  1150.00 1150.00 1190.00 1190.00 2271.41  2271.41SGL GATE **HIGH, **WIDE, **OPEN
(72", 20', 20')

0100 3628000000-E 876  30 TON 64.00 1920.00 90.00 2700.00 82.02  2460.60RIP RAP, CLASS I

0101 3649000000-E 876  1,410 TON 64.00 90240.00 85.00 119850.00 78.23  110304.30RIP RAP, CLASS B

0102 3656000000-E 876  4,600 SY  2.50 11500.00 3.00 13800.00 3.16  14536.00GEOTEXTILE FOR DRAINGE

0103 4048000000-E 902  35 CY  650.00 22750.00 700.00 24500.00 869.71  30439.85REINF CONC FOUNDTN

0104 4054000000-E 902  1 CY  450.00 450.00 500.00 500.00 434.87  434.87PLN CONC FOUNDTN

0105 4060000000-E 903  6,877 LB  3.90 26820.30 4.20 28883.40 4.75  32665.75SUPPORT, BREAKAWAY STL BM

0106 4066000000-E 903  15,928 LB  2.75 43802.00 3.00 47784.00 4.75  75658.00SUPPORTS, SIMPLE STL BM

0107 4072000000-E 903  493 LF  4.20 2070.60 4.50 2218.50 9.28  4575.04SUPPORT, 3-LB STL U-CHAN

0108 4078000000-E 903  25 EA  68.00 1700.00 75.00 1875.00 55.66  1391.50SUPPORT, 2-LB STL U-CHAN

0109 4096000000-N 904  1 EA  95.00 95.00 105.00 105.00 164.73  164.73SIGN ERECTION, TYPE D

0110 4102000000-N 904  12 EA  45.00 540.00 48.00 576.00 112.01  1344.12SIGN ERECTION, TYPE E
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0111 4108000000-N 904  7 EA  65.00 455.00 70.00 490.00 112.01  784.07SIGN ERECTION, TYPE F

0112 4109000000-N 904  3 EA  475.00 1425.00 525.00 1575.00 652.29  1956.87SIGN ERECTION, TYPE *** (OVRHD)
(A)

0113 4109000000-N 904  2 EA  475.00 950.00 525.00 1050.00 652.29  1304.58SIGN ERECTION, TYPE *** (OVRHD)
(B)

0114 4110000000-N 904  12 EA  475.00 5700.00 525.00 6300.00 560.05  6720.60SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  9 EA  475.00 4275.00 525.00 4725.00 560.05  5040.45SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4114000000-N 904  25 EA  75.00 1875.00 80.00 2000.00 144.95  3623.75SIGN ERECTION, MILEMARKERS

0117 4115000000-N 904  1 EA  375.00 375.00 400.00 400.00 574.02  574.02SIGN ERECTION, OVERLAY (OVRHD)

0118 4116000000-N 904  9 EA  375.00 3375.00 400.00 3600.00 405.86  3652.74SIGN ERECTION, OVERLAY (GRD MTD)

0119 4152000000-N 907  5 EA  150.00 750.00 160.00 800.00 5.80  29.00DISPOSE SIGN SYST STL BM

0120 4155000000-N 907  5 EA  1.00 5.00 1.05 5.25 5.60  28.00DISPOSE SIGN SYST U-CHAN

0121 4234000000-N 907  7 EA  250.00 1750.00 270.00 1890.00 7.54  52.78DISPOSE SIGN, A OR B (OVRHD)

0122 4400000000-E 1110  208 SF  4.897 1018.58 7.50 1560.00 8.77  1824.16WORK ZONE SIGNS (STAT)

0123 4405000000-E 1110  410 SF  24.00 9840.00 8.50 3485.00 11.16  4575.60WORK ZONE SIGNS (PORT)

0124 4410000000-E 1110  68 SF  7.25 493.00 8.00 544.00 6.69  454.92WORK ZONE SIGNS (BARR)

0125 4415000000-N 1115  1 EA  2550.00 2550.00 4000.00 4000.00 2965.46  2965.46FLASHING ARROW BOARD

0126 4420000000-N 1120  1 EA  22000.00 22000.00 15000.00 15000.00 12612.61  12612.61PORTABLE CHANGE MSG SIGN

0127 4430000000-N 1130  100 EA  49.00 4900.00 41.00 4100.00 56.79  5679.00DRUMS

0128 4435000000-N 1135  50 EA  17.00 850.00 17.00 850.00 20.00  1000.00CONES

0129 4445000000-E 1145  184 LF  49.00 9016.00 20.00 3680.00 22.72  4180.48BARRICADES (TYPE III)

0130 4455000000-N 1150  38 DAY 200.00 7600.00 300.00 11400.00 293.24  11143.12FLAGGER

0131 4480000000-N 1165  1 EA  20614.43 20614.43 8900.00 8900.00 25231.53  25231.53TMA

0132 4516000000-N 1180  50 EA  32.00 1600.00 30.00 1500.00 36.59  1829.50SKINNY DRUM

0133 4685000000-E 1205  368 LF  2.50 920.00 2.60 956.80 3.16  1162.88THERMO PVT MKG LINES 4"90

0134 4686000000-E 1205  378 LF  2.55 963.90 2.60 982.80 3.21  1213.38THERMO PVT MKG LINES 4"120

0135 4710000000-E 1205  160 LF  11.00 1760.00 12.00 1920.00 13.88  2220.8024"WIDE THERMO 120 MILS

0136 4725000000-E 1205  12 EA  175.00 2100.00 180.00 2160.00 220.83  2649.96THERMO PVT SYMBOL 90MILS

0137 4847100000-E 1205  77,841 LF  1.02 79397.82 1.10 85625.10 1.29  100414.89POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0138 4847120000-E 1205  2,446 LF  2.65 6481.90 2.80 6848.80 3.34  8169.64POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0139 4905000000-N 1253  647 EA  30.00 19410.00 32.00 20704.00 37.85  24488.95SNOWPLB PVMT MRKER

0140 5325800000-E 1510  700 LF  42.00 29400.00 48.00 33600.00 35.33  24731.008" WATER LINE

0141 5546000000-E 1515  2 EA  1150.00 2300.00 1600.00 3200.00 2271.41  4542.828" VALVE

0142 5835700000-E 1540  390 LF  52.00 20280.00 65.00 25350.00 82.02  31987.8016" ENCASEMENT PIPE

0143 6000000000-E 1605  35,000 LF  1.85 64750.00 1.80 63000.00 2.52  88200.00TEMPORARY SILT FENCE

0144 6006000000-E 1610  1,000 TON 61.00 61000.00 75.00 75000.00 71.93  71930.00EROS CONTRL STONE CL A

0145 6009000000-E 1610  5,000 TON 61.00 305000.00 75.00 375000.00 71.93  359650.00EROS CONTRL STONE CL B

0146 6012000000-E 1610  5,000 TON 43.00 215000.00 54.00 270000.00 54.26  271300.00SEDIMENT CONTROL STONE

0147 6015000000-E 1615  100 ACR 400.08 40008.00 430.00 43000.00 469.55  46955.00TEMPORARY MULCHING
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0148 6018000000-E 1620  2,900 LB  2.751 7977.90 8.20 23780.00 2.39  6931.00SEED FOR TEMP SEEDING

0149 6021000000-E 1620 13.25 TON 900.18 11927.39 1100.00 14575.00 1261.90  16720.18FERT FOR TEMP SEEDING

0150 6024000000-E 1622  10,000 LF  9.00 90000.00 11.00 110000.00 13.88  138800.00TEMPORARY SLOPE DRAINS

0151 6029000000-E SP   11,000 LF  1.00 11000.00 1.30 14300.00 1.51  16610.00SAFETY FENCE

0152 6030000000-E 1630  15,000 CY  13.00 195000.00 4.50 67500.00 8.20  123000.00SILT EXCAVATION

0153 6036000000-E 1631  25,000 SY  1.40 35000.00 1.10 27500.00 3.16  79000.00MATTING FOR EROS CONTROL

0154 6037000000-E SP   500 SY  6.001 3000.50 6.20 3100.00 9.47  4735.00COIR FIBER MAT

0155 6038000000-E SP   750 SY  4.501 3375.75 6.50 4875.00 9.47  7102.50PERM SOIL REINF MAT

0156 6042000000-E 1632  4,800 LF  4.251 20404.80 4.50 21600.00 5.36  25728.001/4" HARDWARE CLOTH

0157 6048000000-E SP   150 SY  32.00 4800.00 32.00 4800.00 24.29  3643.50FLOAT TURBIDITY CURTAIN

0158 6070000000-N 1639  4 EA  254.00 1016.00 750.00 3000.00 512.38  2049.52SPECIAL STILLING BASINS

0159 6071012000-E SP   350 LF  7.001 2450.35 13.00 4550.00 15.15  5302.50COIR FIBER WATTLE

0160 6071020000-E SP   275 LB  6.001 1650.28 6.20 1705.00 7.57  2081.75POLYACRYLAMIDE (PAM)

0161 6071030000-E 1640  5,000 LF  5.751 28755.00 4.60 23000.00 5.68  28400.00COIR FIBER BAFFLE

0162 6071050000-E SP   5 EA  800.00 4000.00 1100.00 5500.00 1261.90  6309.50**" SKIMMER
(1-1/2")

0163 6071050000-E SP   3 EA  950.00 2850.00 1350.00 4050.00 15142.69  45428.07**" SKIMMER
(2")

0164 6084000000-E 1660  150 ACR 1550.31 232546.50 1800.00 270000.00 2145.22  321783.00SEEDING AND MULCHING

0165 6087000000-E 1660  50 ACR 60.012 3000.60 105.00 5250.00 126.19  6309.50MOWING

0166 6090000000-E 1661  1,350 LB  3.251 4388.85 6.20 8370.00 7.57  10219.50SEED FOR REPAIR SEEDING

0167 6093000000-E 1661 10.25 TON 900.18 9226.85 1100.00 11275.00 1261.90  12934.48FERT FOR REPAIR SEEDING

0168 6096000000-E 1662  5,675 LB  3.501 19868.18 6.20 35185.00 7.57  42959.75SEED FOR SUPP SEEDING

0169 6108000000-E 1665  170 TON 900.18 153030.60 650.00 110500.00 757.13  128712.10FERTILIZER TOPDRESSING

0170 6114500000-N 1667  40 MHR 45.009 1800.36 85.00 3400.00 100.95  4038.00SPECIALIZED HAND MOWING

0171 6117000000-N SP   125 EA  40.008 5001.00 1.05 131.25 157.74  19717.50RESPONSE FOR EROS CONTROL

0172 6123000000-E 1670  5 ACR 1000.20 5001.00 1100.00 5500.00 1261.90  6309.50REFORESTATION

0173 6135000000-E SP   10 ACR 6001.20 60012.00 5900.00 59000.00 8833.24  88332.40GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0174 7060000000-E 1705  1,400 LF  3.75 5250.00 1.45 2030.00 5.07  7098.00SIGNAL CABLE

0175 7120000000-E 1705  11 EA  825.00 9075.00 750.00 8250.00 1114.56  12260.16VEHICLE SIGNAL HD (12", 3 SECT)

0176 7132000000-E 1705  1 EA  800.00 800.00 950.00 950.00 1080.81  1080.81VEHICLE SIGNAL HD (12", 4 SECT)

0177 7144000000-E 1705  1 EA  1275.00 1275.00 1320.00 1320.00 1722.50  1722.50VEHICLE SIGNAL HD (12", 5 SECT)

0178 7300000000-E 1715  750 LF  7.00 5250.00 7.00 5250.00 9.46  7095.00UNPAVED TRENCH (***********)
(1, 2")

0179 7300000000-E 1715  30 LF  7.00 210.00 9.00 270.00 9.46  283.80UNPAVED TRENCH (***********)
(2, 2")

0180 7300100000-E 1715  900 LF  4.20 3780.00 4.00 3600.00 5.67  5103.00UNPAVED TRENCH TEMP LEADIN

0181 7301000000-E 1715  250 LF  18.00 4500.00 15.00 3750.00 24.32  6080.00DIRECT DRILL (***********)
(1, 2")

0182 7301000000-E 1715  200 LF  18.00 3600.00 19.00 3800.00 24.32  4864.00DIRECT DRILL (***********)
(2, 2")

0183 7324000000-N 1716  11 EA  175.00 1925.00 475.00 5225.00 236.43  2600.73JUNCTION BOX (STANDARD SIZE)
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0184 7360000000-N 1720  4 EA  900.00 3600.00 1050.00 4200.00 1215.88  4863.52WOOD POLE

0185 7372000000-N 1721  6 EA  340.00 2040.00 375.00 2250.00 459.34  2756.04GUY ASSEMBLY

0186 7408000000-E 1722  1 EA  825.00 825.00 850.00 850.00 1114.57  1114.571" RISER WITH WEATHERHEAD

0187 7420000000-E 1722  4 EA  450.00 1800.00 410.00 1640.00 607.94  2431.762" RISER WITH WEATHERHEAD

0188 7444000000-E 1725  1,500 LF  5.40 8100.00 7.00 10500.00 7.29  10935.00INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  5,000 LF  1.25 6250.00 1.05 5250.00 1.69  8450.00LEAD-IN CABLE(********)
(14-2)

0190 7588000000-N SP   1 EA  10728.00 10728.00 14000.00 14000.00 14493.28  14493.28SGNL MAST ARM WITH METAL POLE

0191 7590000000-N SP   1 EA  14320.00 14320.00 17000.00 17000.00 19345.99  19345.99DBL MAST ARM WITH METAL POLE

0192 7613000000-N SP   2 EA  1200.00 2400.00 1300.00 2600.00 858.10  1716.20SOIL TEST

0193 7614100000-E SP   14 CY  1025.00 14350.00 740.00 10360.00 1384.75  19386.50DRILLED PIER FOUND

0194 7631000000-N SP   2 EA  125.00 250.00 205.00 410.00 168.88  337.76MAST ARM W/ MTL POLE DES

0195 7684000000-N 1750  2 EA  850.00 1700.00 1400.00 2800.00 1148.34  2296.68SIGNAL CABINET FOUNDATION

0196 7756000000-N 1751  2 EA  12520.00 25040.00 14500.00 29000.00 16914.23  33828.46CONTLR WITH CBNT, 2070L BASE MTD

0197 7780000000-N 1751  10 EA  100.00 1000.00 95.00 950.00 135.10  1351.00DETECTOR CARD (TYPE 2070L)

0198 7901000000-N 1753  2 EA  200.00 400.00 500.00 1000.00 270.21  540.42CABINET BASE EXTENDER

0250 0000400000-N 801 Lump Sum 2020177.23 1500000.00  1943144.50CONSTRUCTION SURVEYING

0251 0000700000-N SP  Lump Sum 162000.00 70000.00  227140.37FIELD OFFICE

WALL ITEMS

0199 8847000000-E SP   15,039 SF  100.00 1503900.00 130.00 1955070.00 38.80  583513.20GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0200 8847000000-E SP   4,729 SF  75.00 354675.00 125.00 591125.00 39.43  186464.47GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0201 8847000000-E SP   8,463 SF  96.00 812448.00 135.00 1142505.00 39.05  330480.15GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 3

STRUCTURE ITEMS

0202 8017000000-N SP  Lump Sum 10347000.00 18000000.00  15787692.40CM&R TEMP ACCESS ***********
(353+32.50-L-)

0203 8112730000-N 450  45 EA  1900.00 85500.00 3300.00 148500.00 7008.00  315360.00PDA TESTING

0204 8147000000-E 420  627,059 SF  27.454 17215277.79 19.50 12227650.50 16.31  10227332.29REINF CONCRETE DECK SLAB

0205 8154000000-E 420  64,606 SF  46.208 2985314.05 38.00 2455028.00 33.13  2140396.78REINF CONC DECK SLAB,LTWT

0206 8161000000-E 420  625,253 SF  0.25 156313.25 0.50 312626.50 0.20  125050.60GROOVING BRIDGE FLOORS

0207 8175000000-E 420 16,377.3 CY  724.907 11872019.41 500.00 8188650.00 622.80  10199782.44CLASS AA CONC (BRIDGE)

0208 8182000000-E 420  781 CY  740.74 578517.94 670.00 523270.00 830.14  648339.34CLASS A CONCRETE (BRIDGE)

0209 8210000000-N 422 Lump Sum 22500.00 25000.00  13609.51BRG APPR SLAB ***********
(16+73.17-RP C4-)

0210 8210000000-N 422 Lump Sum 22500.00 26000.00  13011.00BRG APPR SLAB ***********
(21+47.09-RP B4-)

0211 8210000000-N 422 Lump Sum 33000.00 36000.00  18140.55BRG APPR SLAB ***********
(353+32.50-L-LT)

0212 8210000000-N 422 Lump Sum 33000.00 36000.00  18140.55BRG APPR SLAB ***********
(353+32.50-L-RT)
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0213 8210000000-N 422 Lump Sum 33000.00 36000.00  18908.22BRG APPR SLAB ***********
(398+75.47-L-LT)

0214 8210000000-N 422 Lump Sum 33000.00 37000.00  19189.05BRG APPR SLAB ***********
(398+75.47-L-RT)

0215 8210000000-N 422 Lump Sum 37000.00 40000.00  20736.08BRG APPR SLAB ***********
(425+60.75-L-LT)

0216 8210000000-N 422 Lump Sum 33000.00 37000.00  18459.72BRG APPR SLAB ***********
(425+60.75-L-RT)

0217 8210000000-N 422 Lump Sum 32500.00 36000.00  18146.17BRG APPR SLAB ***********
(440+50.13-L-LT)

0218 8210000000-N 422 Lump Sum 32000.00 36000.00  18141.46BRG APPR SLAB ***********
(440+50.13-L-RT)

0219 8217000000-E 425  109,668 LB  0.721 79070.63 0.70 76767.60 0.75  82251.00REINF STEEL (BRIDGE)

0220 8224000000-E 425  3,165,144 LB  0.805 2547940.92 0.78 2468812.32 0.86  2722023.84EPOXY COAT REINF STL BRDG

0221 8226000000-E 425  120,862 LB  1.701 205586.26 1.00 120862.00 1.75  211508.50EPOXY CTD SPIR REINF STL BRG

0222 8262000000-E 430 690.9 LF  260.00 179634.00 265.00 183088.50 216.19  149365.6745" PRESTR CONCRETE GIRDR

0223 8265000000-E 430 3,951.49 LF  200.00 790298.00 225.00 889085.25 216.49  855458.0754" PRESTR CONCRETE GIRDR

0224 8277000000-E 430 1,752.03 LF  220.00 385446.60 275.00 481808.25 243.33  426321.4672" MOD PRESTR CONC GIRDR

0225 8333000000-E 450  2,080 LF  52.00 108160.00 48.00 99840.00 87.22  181417.6016" PRESTR CONC PILES

0226 8350000000-E 450  31,900 LF  80.00 2552000.00 115.00 3668500.00 115.72  3691468.0024" PRESTR CONC PILES

0227 8364000000-E 450  10,450 LF  45.00 470250.00 56.00 585200.00 73.43  767343.50HP12X53 PILES

0228 8392500000-E 450  28,662 LF  10.00 286620.00 8.40 240760.80 18.55  531680.10PREDRILLING FOR PILES

0229 8393000000-N 450  602 EA  200.00 120400.00 550.00 331100.00 743.26  447442.52PILE REDRIVES

0230 8503000000-E 460 2,791.7 LF  52.00 145168.40 58.00 161918.60 55.05  153683.09CONCRETE BARRIER RAIL

0231 8505000000-E 460 28,809.47 LF  52.00 1498092.44 55.00 1584520.85 48.27  1390633.12VERT CONC BARRIER RAIL

0232 8524000000-E SP  2,495.23 LF  93.00 232056.39 95.00 237046.85 132.93  331690.92**" CHAIN LINK FENCE
(72")

0233 8531000000-E 462  4,390 SY  110.00 482900.00 65.00 285350.00 40.70  178673.004" SLOPE PROTECTION

0234 8594000000-E 876  20 TON 62.00 1240.00 150.00 3000.00 110.79  2215.80RIP RAP B

0235 8608000000-E 876  5,575 TON 72.00 401400.00 70.00 390250.00 81.30  453247.50RIP RAP II (2'-0")

0236 8622000000-E 876  6,195 SY  1.50 9292.50 2.00 12390.00 3.12  19328.40GEOTEXTILE FOR DRAINAGE

0237 8657000000-N 430 Lump Sum 265000.00 373000.00  387782.39ELASTOMERIC BEARINGS

0238 8706000000-N SP  Lump Sum 1220000.00 1200000.00  1462578.57EXPANSION JOINT SEALS

0239 8713000000-N SP  Lump Sum 131000.00 155000.00  79498.77MODULAR EXP JOINT SEALS

0240 8741000000-N SP  Lump Sum 174000.00 110000.00  275561.66STR DRN SYS ************
(353+32.50-L-LT)

0241 8741000000-N SP  Lump Sum 173000.00 110000.00  275561.66STR DRN SYS ************
(353+32.50-L-RT)

0242 8744000000-N SP  Lump Sum 60000.00 60000.00  35963.92SOLAR ARRAY SUPPT PLTFORM

0243 8860000000-N SP  Lump Sum 70000.00 100000.00  29514.94GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS @ BENT 7

0244 8860000000-N SP  Lump Sum 1000000.00 625000.00  970027.11GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0245 8860000000-N SP  Lump Sum 150000.00 155000.00  227261.03GENERIC STRUCTURE ITEM (LS)
STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
VOIDED PRESTR  CONC PILE
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0246 8867000000-E SP   34,290 LF  140.00 4800600.00 148.00 5074920.00 154.83  5309120.70GENERIC STRUCTURE ITEM (LF)
30" VOIDED PRESTR CONC PILES

0247 8867000000-E SP   16,264 LF  190.00 3090160.00 185.00 3008840.00 224.63  3653382.32GENERIC STRUCTURE ITEM (LF)
36" VOIDED PRESTR CONC PILES

0248 8867000000-E SP  51,250.6 LF  250.00 12812650.00 250.00 12812650.00 277.25  14209228.85GENERIC STRUCTURE ITEM (LF)
78" PRESTR CONC GIRDERS

0249 8867000000-E SP   7,210 LF  800.00 5768000.00 526.58 3796641.80 647.03  4665086.30GENERIC STRUCTURE ITEM (LF)
78" P-T PRESTR CONC GIRDERS

 

    TOTAL 124368202.88 TOTAL 125998054.47 TOTAL  126641753.03CONTRACT TOTAL

 

    SUB-TOTAL 37935771.30 SUB-TOTAL 40707276.65 SUB-TOTAL  41744538.74ROADWAY ITEMS

    SUB-TOTAL 2671023.00 SUB-TOTAL 3688700.00 SUB-TOTAL  1100457.82WALL ITEMS

    SUB-TOTAL 83761408.58 SUB-TOTAL 81602077.82 SUB-TOTAL  83796756.47STRUCTURE ITEMS



OCT 11, 2013 11:36 AM

TIP NO R-2633BB 2:00 PM 9 /  24 004

BRUNSWICK, NEW HANOVER

34491.3.GVS4

FED AID NO NHS-0017(131)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

PCL CIVIL CONSTRUCTORS INC

TAMPA,  FL

W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.

LYNCHBURG,  VA GREENVILLE,  SC

C203198SEP 17 2013

2.940 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5712900.00 6555000.00  6673000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 6750000.00 1000000.00  902000.00CLEARING & GRUBBING

0003 0008000000-E 200  4 ACR 8500.00 34000.00 8500.00 34000.00 10000.00  40000.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  5 EA  2000.00 10000.00 2200.00 11000.00 1800.00  9000.00SEALING ABANDONED WELLS

0005 0022000000-E 225  59,000 CY  12.00 708000.00 7.43 438370.00 6.00  354000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 16000.00 60000.00  40000.00REINF BRG APPR **********
(317+50 -L-LT)

0007 0029000000-N SP  Lump Sum 16000.00 60000.00  40000.00REINF BRG APPR **********
(317+50 -L-RT)

0008 0029000000-N SP  Lump Sum 12000.00 48000.00  40000.00REINF BRG APPR **********
(398+75.47 -L-LT)

0009 0029000000-N SP  Lump Sum 12000.00 48000.00  40000.00REINF BRG APPR **********
(398+75.47 -L-RT)

0010 0029000000-N SP  Lump Sum 15000.00 54000.00  40000.00REINF BRG APPR **********
(425+60.75 -L-LT)

0011 0029000000-N SP  Lump Sum 14000.00 48000.00  40000.00REINF BRG APPR **********
(425+60.75 -L-RT)

0012 0036000000-E 225  4,500 CY  7.00 31500.00 8.26 37170.00 13.00  58500.00UNDERCUT EXCAVATION

0013 0106000000-E 230  2,240,000 CY  3.50 7840000.00 7.40 16576000.00 6.50  14560000.00BORROW EXCAVATION

0014 0134000000-E 240  4,700 CY  7.00 32900.00 8.80 41360.00 6.00  28200.00DRAINAGE DITCH EXCAVATION

0015 0156000000-E 250  520 SY  4.50 2340.00 4.70 2444.00 11.00  5720.00REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  3,430 SY  5.00 17150.00 3.50 12005.00 1.20  4116.00BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  20 HR  300.00 6000.00 200.00 4000.00 300.00  6000.00PROOF ROLLING

0018 0195000000-E 265  4,500 CY  3.50 15750.00 70.00 315000.00 8.00  36000.00SELECT GRANULAR MATERIAL

0019 0196000000-E 270  12,200 SY  2.00 24400.00 1.85 22570.00 2.00  24400.00GEOTEXTILE SOIL STABILIZATION

0020 0241000000-E SP   16,400 SY  3.00 49200.00 2.00 32800.00 4.00  65600.00GENERIC GRADING ITEM (SY)
GEOGRID FOR BRIDGE END SLOPES

0021 0318000000-E 300  1,070 TON 36.50 39055.00 49.00 52430.00 90.00  96300.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  3,350 SY  2.75 9212.50 2.50 8375.00 1.20  4020.00FND CONDIT GEOTEXTILE

0023 0344000000-E 310  2,828 LF  28.00 79184.00 51.72 146264.16 58.00  164024.0018" SIDE DRAIN PIPE

0024 0345000000-E 310  144 LF  37.00 5328.00 55.00 7920.00 88.00  12672.0024" SIDE DRAIN PIPE

0025 0348000000-E 310  38 EA  365.00 13870.00 400.00 15200.00 370.00  14060.00**" SIDE DRAIN PIPE ELBOW
(18")

0026 0348000000-E 310  2 EA  310.00 620.00 600.00 1200.00 420.00  840.00**" SIDE DRAIN PIPE ELBOW
(24")

0027 0372000000-E 310  400 LF  27.25 10900.00 50.00 20000.00 52.00  20800.0018" RC PIPE CULV III

0028 0378000000-E 310  536 LF  35.00 18760.00 56.63 30353.68 72.00  38592.0024" RC PIPE CULV III

0029 0408000000-E 310  128 LF  163.00 20864.00 200.00 25600.00 300.00  38400.0054" RC PIPE CULV III

0030 0448000000-E 310  232 LF  100.00 23200.00 190.00 44080.00 210.00  48720.00***" RCP CULV CLASS IV
(48")

0031 0448300000-E 310  3,208 LF  30.00 96240.00 51.00 163608.00 48.00  153984.0018" RCP CULV CLASS IV

0032 0448400000-E 310  72 LF  40.00 2880.00 75.50 5436.00 80.00  5760.0024" RCP CULV CLASS IV

0033 0448500000-E 310  136 LF  55.00 7480.00 103.25 14042.00 100.00  13600.0030" RCP CULV CLASS IV

0034 0448600000-E 310  1,212 LF  71.25 86355.00 122.10 147985.20 100.00  121200.0036" RCP CULV CLASS IV

0035 0448700000-E 310  320 LF  87.00 27840.00 132.60 42432.00 118.00  37760.0042" RCP CULV CLASS IV
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0036 0588000000-E 310  148 LF  31.50 4662.00 51.65 7644.20 50.00  7400.0018" CS PIPE CULV 0.064"

0037 0636000000-E 310  2 EA  235.00 470.00 295.50 591.00 405.00  810.00**" CS ELBOW *****" THICK
(18", 0.064")

0038 0995000000-E 340  192 LF  16.00 3072.00 10.00 1920.00 19.00  3648.00PIPE REMOVAL

0039 1011000000-N 500 Lump Sum 6175000.00 1000000.00  344000.00FINE GRADING

0040 1099500000-E 505  1,000 CY  6.00 6000.00 13.82 13820.00 12.00  12000.00SHALLOW UNDERCUT

0041 1099700000-E 505  1,900 TON 33.00 62700.00 35.80 68020.00 50.00  95000.00CLASS IV SUBGRD STABILIZATION

0042 1110000000-E 510  6,250 TON 0.01 62.50 41.40 258750.00 47.00  293750.00STABILIZER AGGREGATE

0043 1121000000-E 520  67,700 TON 33.50 2267950.00 36.90 2498130.00 45.00  3046500.00AGGREGATE BASE COURSE

0044 1220000000-E 545  500 TON 35.00 17500.00 41.50 20750.00 67.00  33500.00INCIDENTAL STONE BASE

0045 1275000000-E 600 288.75 GAL 5.00 1443.75 12.35 3566.06 14.00  4042.50PRIME COAT

0046 1491000000-E 610  17,600 TON 45.55 801680.00 52.66 926816.00 58.00  1020800.00ASP CONC BASE CRS B25.0C

0047 1498000000-E 610  1,700 TON 53.00 90100.00 57.83 98311.00 68.00  115600.00ASP CONC INTR CRS I19.0B

0048 1503000000-E 610  15,300 TON 45.30 693090.00 54.50 833850.00 56.00  856800.00ASP CONC INTR CRS I19.0C

0049 1519000000-E 610  2,100 TON 50.00 105000.00 63.30 132930.00 64.00  134400.00ASP CONC SURF CRS S9.5B

0050 1523000000-E 610  14,200 TON 47.40 673080.00 57.60 817920.00 59.00  837800.00ASP CONC SURF CRS S9.5C

0051 1575000000-E 620  2,545 TON 565.00 1437925.00 499.10 1270209.50 730.00  1857850.00ASP FOR PLANT MIX

0052 1840000000-E 665  29,600 LF  0.25 7400.00 0.15 4440.00 0.22  6512.00MILLED RUMBLE STRIPS

0053 2022000000-E 815  336 CY  28.00 9408.00 26.34 8850.24 15.00  5040.00SUBDRAIN EXCAVATION

0054 2026000000-E 815  1,000 SY  4.00 4000.00 3.70 3700.00 175.00  175000.00GEOTEXTILE FOR SUBSURF DRNS

0055 2036000000-E 815  168 CY  70.00 11760.00 68.40 11491.20 86.00  14448.00SUBDRAIN COARSE AGGREGATE

0056 2044000000-E 815  1,000 LF  3.00 3000.00 19.50 19500.00 6.80  6800.006" PERF SUBDRN PIPE

0057 2070000000-N 815  2 EA  26.00 52.00 370.00 740.00 600.00  1200.00SUBDRN PIPE OUTLET

0058 2077000000-E 815  12 LF  50.00 600.00 42.00 504.00 40.00  480.006" OUTLET PIPE

0059 2209000000-E 838 17.1 CY  800.00 13680.00 900.00 15390.00 1400.00  23940.00ENDWALLS

0060 2220000000-E 838  5 CY  900.00 4500.00 1200.00 6000.00 850.00  4250.00REINFORCED ENDWALLS

0061 2253000000-E 840 0.55 CY  1050.00 577.50 1670.00 918.50 4100.00  2255.00PIPE COLLARS

0062 2286000000-N 840  81 EA  1750.00 141750.00 1100.00 89100.00 1100.00  89100.00MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 42.2 LF  350.00 14770.00 250.00 10550.00 230.00  9706.00MASNRY DRAINAGE STRUCT

0064 2354000000-N 840  1 EA  1000.00 1000.00 624.00 624.00 650.00  650.00FRAME W/GRATE 840.22 STD

0065 2364200000-N 840  38 EA  950.00 36100.00 550.00 20900.00 630.00  23940.00FRAME W/2GRTS 840.20 STD

0066 2365000000-N 840  28 EA  1250.00 35000.00 718.70 20123.60 850.00  23800.00FRAME W/2GRTS 840.22 STD

0067 2396000000-N 840  2 EA  725.00 1450.00 550.00 1100.00 450.00  900.00FRAME W/COVER STD 840.54

0068 2407000000-N 840  14 EA  2500.00 35000.00 1470.00 20580.00 1600.00  22400.00STL FRAM W/ 2 GTR, STD 840.37

0069 2556000000-E 846  9,400 LF  12.50 117500.00 17.13 161022.00 15.00  141000.00SHOULDER BERM GUTTER

0070 2647000000-E 852  440 SY  36.00 15840.00 42.10 18524.00 45.00  19800.005" MONO CONC ISLANDS (SURF MTD)

0071 2703000000-E 854  200 LF  200.00 40000.00 239.14 47828.00 260.00  52000.00CONC BARRIER TYPE ******
(T-2)

0072 2717000000-E 854  700 LF  200.00 140000.00 239.14 167398.00 280.00  196000.00VAR HT CONC BARRIER *******
(T-2)

0073 2815000000-N 858  1 EA  475.00 475.00 1555.00 1555.00 1200.00  1200.00ADJ DROP INLETS

0074 2938000000-N 859  1 EA  900.00 900.00 1555.00 1555.00 4500.00  4500.00CONVERT DI TO JB W/MH
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0075 3000000000-N SP   1 EA  15000.00 15000.00 14725.00 14725.00 19000.00  19000.00IMPACT ATTEN TYPE 350

0076 3030000000-E 862  11,300 LF  15.00 169500.00 15.50 175150.00 16.00  180800.00STL BM GUARDRAIL

0077 3045000000-E 862  75 LF  18.00 1350.00 18.18 1363.50 20.00  1500.00SBGR SHOP CURVED

0078 3105000000-N 862  4 EA  41.00 164.00 42.10 168.40 40.00  160.00SBGR TERM SECT

0079 3150000000-N 862  10 EA  35.00 350.00 36.80 368.00 40.00  400.00ADDIT GUARDRAIL POSTS

0080 3195000000-N 862  1 EA  500.00 500.00 579.54 579.54 350.00  350.00GR ANCHOR TYPE AT-1

0081 3210000000-N 862  5 EA  500.00 2500.00 474.17 2370.85 550.00  2750.00GR ANCHOR TYPE CAT-1

0082 3270000000-N SP   6 EA  1800.00 10800.00 1896.69 11380.14 2000.00  12000.00GR ANCHOR TYPE 350

0083 3285000000-N SP   8 EA  1500.00 12000.00 1633.26 13066.08 1900.00  15200.00GR ANCHOR TYPE M-350

0084 3317000000-N 862  28 EA  1400.00 39200.00 1501.54 42043.12 2000.00  56000.00GR ANCHOR TYPE B-77

0085 3389200000-E 865  6,600 LF  6.50 42900.00 7.11 46926.00 8.00  52800.00CABLE GUIDERAIL

0086 3389500000-N 865  10 EA  40.00 400.00 42.10 421.00 45.00  450.00ADDITIONAL GUIDERAIL POSTS

0087 3389600000-N 865  12 EA  1500.00 18000.00 1633.26 19599.12 1900.00  22800.00CBL GUIDERAIL ANCH UNIT

0088 3503000000-E 866  10,400 LF  2.50 26000.00 2.60 27040.00 2.80  29120.00WOVEN WIRE FENCE 47" FAB

0089 3509000000-E 866  680 EA  14.00 9520.00 14.70 9996.00 16.00  10880.004" TIMBER POSTS 7'-6"LONG

0090 3515000000-E 866  140 EA  28.00 3920.00 29.50 4130.00 23.00  3220.005" TIMBER POSTS 8'-0"LONG

0091 3533000000-E 866  7,700 LF  14.00 107800.00 15.60 120120.00 13.00  100100.00CHN LK FENCE **" FABRIC
(120")

0092 3533000000-E 866  3,200 LF  9.00 28800.00 9.22 29504.00 9.50  30400.00CHN LK FENCE **" FABRIC
(72")

0093 3539000000-E 866  640 EA  80.00 51200.00 87.30 55872.00 165.00  105600.00MET LINE PST **" CL FEN
(120")

0094 3539000000-E 866  270 EA  48.00 12960.00 51.63 13940.10 115.00  31050.00MET LINE PST **" CL FEN
(72")

0095 3545000000-E 866  40 EA  160.00 6400.00 175.00 7000.00 230.00  9200.00MET TERM PST **" CL FEN
(120")

0096 3545000000-E 866  20 EA  125.00 2500.00 136.75 2735.00 185.00  3700.00MET TERM PST **" CL FEN
(72")

0097 3557000000-E 866  100 LF  1.00 100.00 1.05 105.00 1.20  120.00ADDITIONAL BARBED WIRE

0098 3564000000-E 866  2 EA  1800.00 3600.00 1844.00 3688.00 2800.00  5600.00SGL GATE **HIGH, **WIDE, **OPEN
(120", 20', 20')

0099 3564000000-E 866  1 EA  1200.00 1200.00 1210.00 1210.00 2100.00  2100.00SGL GATE **HIGH, **WIDE, **OPEN
(72", 20', 20')

0100 3628000000-E 876  30 TON 70.00 2100.00 66.25 1987.50 190.00  5700.00RIP RAP, CLASS I

0101 3649000000-E 876  1,410 TON 67.00 94470.00 66.25 93412.50 100.00  141000.00RIP RAP, CLASS B

0102 3656000000-E 876  4,600 SY  3.00 13800.00 2.50 11500.00 2.80  12880.00GEOTEXTILE FOR DRAINGE

0103 4048000000-E 902  35 CY  950.00 33250.00 684.91 23971.85 750.00  26250.00REINF CONC FOUNDTN

0104 4054000000-E 902  1 CY  750.00 750.00 474.17 474.17 1.20  1.20PLN CONC FOUNDTN

0105 4060000000-E 903  6,877 LB  3.00 20631.00 4.11 28264.47 4.50  30946.50SUPPORT, BREAKAWAY STL BM

0106 4066000000-E 903  15,928 LB  2.50 39820.00 2.90 46191.20 3.50  55748.00SUPPORTS, SIMPLE STL BM

0107 4072000000-E 903  493 LF  8.00 3944.00 4.45 2193.85 5.50  2711.50SUPPORT, 3-LB STL U-CHAN

0108 4078000000-E 903  25 EA  38.00 950.00 71.50 1787.50 42.00  1050.00SUPPORT, 2-LB STL U-CHAN

0109 4096000000-N 904  1 EA  118.00 118.00 100.00 100.00 115.00  115.00SIGN ERECTION, TYPE D

0110 4102000000-N 904  12 EA  87.00 1044.00 47.30 567.60 60.00  720.00SIGN ERECTION, TYPE E
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0111 4108000000-N 904  7 EA  115.00 805.00 68.40 478.80 110.00  770.00SIGN ERECTION, TYPE F

0112 4109000000-N 904  3 EA  3900.00 11700.00 500.00 1500.00 3000.00  9000.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0113 4109000000-N 904  2 EA  315.00 630.00 500.00 1000.00 1800.00  3600.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0114 4110000000-N 904  12 EA  575.00 6900.00 500.00 6000.00 400.00  4800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  9 EA  290.00 2610.00 500.00 4500.00 300.00  2700.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4114000000-N 904  25 EA  12.50 312.50 79.00 1975.00 52.00  1300.00SIGN ERECTION, MILEMARKERS

0117 4115000000-N 904  1 EA  525.00 525.00 395.14 395.14 500.00  500.00SIGN ERECTION, OVERLAY (OVRHD)

0118 4116000000-N 904  9 EA  525.00 4725.00 395.14 3556.26 500.00  4500.00SIGN ERECTION, OVERLAY (GRD MTD)

0119 4152000000-N 907  5 EA  700.00 3500.00 158.06 790.30 300.00  1500.00DISPOSE SIGN SYST STL BM

0120 4155000000-N 907  5 EA  25.00 125.00 1.05 5.25 1.20  6.00DISPOSE SIGN SYST U-CHAN

0121 4234000000-N 907  7 EA  575.00 4025.00 263.43 1844.01 120.00  840.00DISPOSE SIGN, A OR B (OVRHD)

0122 4400000000-E 1110  208 SF  7.50 1560.00 7.30 1518.40 6.00  1248.00WORK ZONE SIGNS (STAT)

0123 4405000000-E 1110  410 SF  21.00 8610.00 12.75 5227.50 12.00  4920.00WORK ZONE SIGNS (PORT)

0124 4410000000-E 1110  68 SF  10.00 680.00 23.00 1564.00 6.00  408.00WORK ZONE SIGNS (BARR)

0125 4415000000-N 1115  1 EA  3500.00 3500.00 4300.00 4300.00 5000.00  5000.00FLASHING ARROW BOARD

0126 4420000000-N 1120  1 EA  15000.00 15000.00 7000.00 7000.00 18000.00  18000.00PORTABLE CHANGE MSG SIGN

0127 4430000000-N 1130  100 EA  45.00 4500.00 62.00 6200.00 62.00  6200.00DRUMS

0128 4435000000-N 1135  50 EA  25.00 1250.00 30.00 1500.00 31.00  1550.00CONES

0129 4445000000-E 1145  184 LF  40.00 7360.00 55.00 10120.00 31.00  5704.00BARRICADES (TYPE III)

0130 4455000000-N 1150  38 DAY 200.00 7600.00 200.00 7600.00 165.00  6270.00FLAGGER

0131 4480000000-N 1165  1 EA  5000.00 5000.00 9900.00 9900.00 11000.00  11000.00TMA

0132 4516000000-N 1180  50 EA  40.00 2000.00 55.00 2750.00 50.00  2500.00SKINNY DRUM

0133 4685000000-E 1205  368 LF  2.50 920.00 2.60 956.80 0.60  220.80THERMO PVT MKG LINES 4"90

0134 4686000000-E 1205  378 LF  2.55 963.90 2.70 1020.60 0.70  264.60THERMO PVT MKG LINES 4"120

0135 4710000000-E 1205  160 LF  11.00 1760.00 11.55 1848.00 8.00  1280.0024"WIDE THERMO 120 MILS

0136 4725000000-E 1205  12 EA  175.00 2100.00 184.40 2212.80 100.00  1200.00THERMO PVT SYMBOL 90MILS

0137 4847100000-E 1205  77,841 LF  1.00 77841.00 1.05 81733.05 2.25  175142.25POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0138 4847120000-E 1205  2,446 LF  2.65 6481.90 2.80 6848.80 4.50  11007.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0139 4905000000-N 1253  647 EA  30.00 19410.00 31.55 20412.85 33.00  21351.00SNOWPLB PVMT MRKER

0140 5325800000-E 1510  700 LF  60.00 42000.00 119.00 83300.00 50.00  35000.008" WATER LINE

0141 5546000000-E 1515  2 EA  1500.00 3000.00 2260.00 4520.00 4000.00  8000.008" VALVE

0142 5835700000-E 1540  390 LF  65.00 25350.00 121.00 47190.00 115.00  44850.0016" ENCASEMENT PIPE

0143 6000000000-E 1605  35,000 LF  1.80 63000.00 2.85 99750.00 0.01  350.00TEMPORARY SILT FENCE

0144 6006000000-E 1610  1,000 TON 67.00 67000.00 65.50 65500.00 58.00  58000.00EROS CONTRL STONE CL A

0145 6009000000-E 1610  5,000 TON 67.00 335000.00 67.00 335000.00 0.01  50.00EROS CONTRL STONE CL B

0146 6012000000-E 1610  5,000 TON 51.00 255000.00 47.27 236350.00 0.01  50.00SEDIMENT CONTROL STONE

0147 6015000000-E 1615  100 ACR 505.00 50500.00 605.00 60500.00 400.00  40000.00TEMPORARY MULCHING
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2.940 MI

0148 6018000000-E 1620  2,900 LB  3.50 10150.00 3.70 10730.00 2.75  7975.00SEED FOR TEMP SEEDING

0149 6021000000-E 1620 13.25 TON 840.00 11130.00 842.97 11169.35 900.00  11925.00FERT FOR TEMP SEEDING

0150 6024000000-E 1622  10,000 LF  10.00 100000.00 30.59 305900.00 0.01  100.00TEMPORARY SLOPE DRAINS

0151 6029000000-E SP   11,000 LF  1.30 14300.00 1.80 19800.00 1.00  11000.00SAFETY FENCE

0152 6030000000-E 1630  15,000 CY  6.00 90000.00 11.31 169650.00 0.01  150.00SILT EXCAVATION

0153 6036000000-E 1631  25,000 SY  1.00 25000.00 1.25 31250.00 1.40  35000.00MATTING FOR EROS CONTROL

0154 6037000000-E SP   500 SY  6.50 3250.00 5.20 2600.00 6.00  3000.00COIR FIBER MAT

0155 6038000000-E SP   750 SY  6.50 4875.00 5.20 3900.00 4.50  3375.00PERM SOIL REINF MAT

0156 6042000000-E 1632  4,800 LF  4.50 21600.00 2.85 13680.00 4.25  20400.001/4" HARDWARE CLOTH

0157 6048000000-E SP   150 SY  135.00 20250.00 33.25 4987.50 25.00  3750.00FLOAT TURBIDITY CURTAIN

0158 6070000000-N 1639  4 EA  1000.00 4000.00 3750.00 15000.00 460.00  1840.00SPECIAL STILLING BASINS

0159 6071012000-E SP   350 LF  10.00 3500.00 363.00 127050.00 7.00  2450.00COIR FIBER WATTLE

0160 6071020000-E SP   275 LB  10.00 2750.00 6.85 1883.75 6.00  1650.00POLYACRYLAMIDE (PAM)

0161 6071030000-E 1640  5,000 LF  5.00 25000.00 2.45 12250.00 5.75  28750.00COIR FIBER BAFFLE

0162 6071050000-E SP   5 EA  800.00 4000.00 1000.00 5000.00 1000.00  5000.00**" SKIMMER
(1-1/2")

0163 6071050000-E SP   3 EA  800.00 2400.00 1200.00 3600.00 1100.00  3300.00**" SKIMMER
(2")

0164 6084000000-E 1660  150 ACR 1425.00 213750.00 1535.00 230250.00 1550.00  232500.00SEEDING AND MULCHING

0165 6087000000-E 1660  50 ACR 70.00 3500.00 79.03 3951.50 60.00  3000.00MOWING

0166 6090000000-E 1661  1,350 LB  3.50 4725.00 3.15 4252.50 3.25  4387.50SEED FOR REPAIR SEEDING

0167 6093000000-E 1661 10.25 TON 840.00 8610.00 950.00 9737.50 900.00  9225.00FERT FOR REPAIR SEEDING

0168 6096000000-E 1662  5,675 LB  1.80 10215.00 5.25 29793.75 3.50  19862.50SEED FOR SUPP SEEDING

0169 6108000000-E 1665  170 TON 810.00 137700.00 737.60 125392.00 900.00  153000.00FERTILIZER TOPDRESSING

0170 6114500000-N 1667  40 MHR 75.00 3000.00 205.00 8200.00 45.00  1800.00SPECIALIZED HAND MOWING

0171 6117000000-N SP   125 EA  1.10 137.50 126.25 15781.25 40.00  5000.00RESPONSE FOR EROS CONTROL

0172 6123000000-E 1670  5 ACR 900.00 4500.00 2370.00 11850.00 1000.00  5000.00REFORESTATION

0173 6135000000-E SP   10 ACR 6000.00 60000.00 5575.00 55750.00 5300.00  53000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0174 7060000000-E 1705  1,400 LF  1.40 1960.00 2.45 3430.00 1.60  2240.00SIGNAL CABLE

0175 7120000000-E 1705  11 EA  735.00 8085.00 775.00 8525.00 800.00  8800.00VEHICLE SIGNAL HD (12", 3 SECT)

0176 7132000000-E 1705  1 EA  940.00 940.00 865.60 865.60 1000.00  1000.00VEHICLE SIGNAL HD (12", 4 SECT)

0177 7144000000-E 1705  1 EA  1250.00 1250.00 1036.00 1036.00 1300.00  1300.00VEHICLE SIGNAL HD (12", 5 SECT)

0178 7300000000-E 1715  750 LF  6.80 5100.00 6.06 4545.00 7.50  5625.00UNPAVED TRENCH (***********)
(1, 2")

0179 7300000000-E 1715  30 LF  8.90 267.00 7.80 234.00 10.00  300.00UNPAVED TRENCH (***********)
(2, 2")

0180 7300100000-E 1715  900 LF  4.00 3600.00 4.15 3735.00 4.50  4050.00UNPAVED TRENCH TEMP LEADIN

0181 7301000000-E 1715  250 LF  14.65 3662.50 20.50 5125.00 17.00  4250.00DIRECT DRILL (***********)
(1, 2")

0182 7301000000-E 1715  200 LF  18.35 3670.00 24.39 4878.00 21.00  4200.00DIRECT DRILL (***********)
(2, 2")

0183 7324000000-N 1716  11 EA  470.00 5170.00 215.25 2367.75 530.00  5830.00JUNCTION BOX (STANDARD SIZE)
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0184 7360000000-N 1720  4 EA  1050.00 4200.00 1230.00 4920.00 1200.00  4800.00WOOD POLE

0185 7372000000-N 1721  6 EA  366.00 2196.00 455.00 2730.00 400.00  2400.00GUY ASSEMBLY

0186 7408000000-E 1722  1 EA  840.00 840.00 422.00 422.00 900.00  900.001" RISER WITH WEATHERHEAD

0187 7420000000-E 1722  4 EA  400.00 1600.00 503.00 2012.00 450.00  1800.002" RISER WITH WEATHERHEAD

0188 7444000000-E 1725  1,500 LF  6.80 10200.00 7.17 10755.00 7.80  11700.00INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  5,000 LF  1.05 5250.00 0.85 4250.00 1.20  6000.00LEAD-IN CABLE(********)
(14-2)

0190 7588000000-N SP   1 EA  14000.00 14000.00 12460.00 12460.00 14000.00  14000.00SGNL MAST ARM WITH METAL POLE

0191 7590000000-N SP   1 EA  17000.00 17000.00 15705.00 15705.00 17000.00  17000.00DBL MAST ARM WITH METAL POLE

0192 7613000000-N SP   2 EA  1250.00 2500.00 1100.00 2200.00 1400.00  2800.00SOIL TEST

0193 7614100000-E SP   14 CY  750.00 10500.00 670.50 9387.00 800.00  11200.00DRILLED PIER FOUND

0194 7631000000-N SP   2 EA  60.00 120.00 210.00 420.00 65.00  130.00MAST ARM W/ MTL POLE DES

0195 7684000000-N 1750  2 EA  850.00 1700.00 1407.00 2814.00 900.00  1800.00SIGNAL CABINET FOUNDATION

0196 7756000000-N 1751  2 EA  15000.00 30000.00 13950.00 27900.00 16000.00  32000.00CONTLR WITH CBNT, 2070L BASE MTD

0197 7780000000-N 1751  10 EA  160.00 1600.00 95.30 953.00 175.00  1750.00DETECTOR CARD (TYPE 2070L)

0198 7901000000-N 1753  2 EA  400.00 800.00 500.00 1000.00 450.00  900.00CABINET BASE EXTENDER

0250 0000400000-N 801 Lump Sum 900000.00 700000.00  1300000.00CONSTRUCTION SURVEYING

0251 0000700000-N SP  Lump Sum 84000.00 116730.00  140000.00FIELD OFFICE

WALL ITEMS

0199 8847000000-E SP   15,039 SF  86.52 1301174.28 113.00 1699407.00 130.00  1955070.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0200 8847000000-E SP   4,729 SF  86.52 409153.08 82.00 387778.00 95.00  449255.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0201 8847000000-E SP   8,463 SF  86.52 732218.76 113.00 956319.00 140.00  1184820.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 3

STRUCTURE ITEMS

0202 8017000000-N SP  Lump Sum 11000000.00 15623500.00  15816000.00CM&R TEMP ACCESS ***********
(353+32.50-L-)

0203 8112730000-N 450  45 EA  1750.00 78750.00 3300.00 148500.00 10500.00  472500.00PDA TESTING

0204 8147000000-E 420  627,059 SF  31.00 19438829.00 23.91 14992980.69 24.00  15049416.00REINF CONCRETE DECK SLAB

0205 8154000000-E 420  64,606 SF  47.00 3036482.00 22.28 1439421.68 24.00  1550544.00REINF CONC DECK SLAB,LTWT

0206 8161000000-E 420  625,253 SF  0.15 93787.95 0.27 168818.31 0.25  156313.25GROOVING BRIDGE FLOORS

0207 8175000000-E 420 16,377.3 CY  600.00 9826380.00 623.00 10203057.90 650.00  10645245.00CLASS AA CONC (BRIDGE)

0208 8182000000-E 420  781 CY  775.00 605275.00 1090.00 851290.00 672.00  524832.00CLASS A CONCRETE (BRIDGE)

0209 8210000000-N 422 Lump Sum 30000.00 34000.00  22000.00BRG APPR SLAB ***********
(16+73.17-RP C4-)

0210 8210000000-N 422 Lump Sum 29000.00 33000.00  22000.00BRG APPR SLAB ***********
(21+47.09-RP B4-)

0211 8210000000-N 422 Lump Sum 45000.00 45000.00  37000.00BRG APPR SLAB ***********
(353+32.50-L-LT)

0212 8210000000-N 422 Lump Sum 45000.00 45000.00  37000.00BRG APPR SLAB ***********
(353+32.50-L-RT)
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0213 8210000000-N 422 Lump Sum 47000.00 53000.00  33000.00BRG APPR SLAB ***********
(398+75.47-L-LT)

0214 8210000000-N 422 Lump Sum 47000.00 53000.00  34000.00BRG APPR SLAB ***********
(398+75.47-L-RT)

0215 8210000000-N 422 Lump Sum 52000.00 60000.00  38000.00BRG APPR SLAB ***********
(425+60.75-L-LT)

0216 8210000000-N 422 Lump Sum 46000.00 52000.00  34000.00BRG APPR SLAB ***********
(425+60.75-L-RT)

0217 8210000000-N 422 Lump Sum 45000.00 50000.00  36000.00BRG APPR SLAB ***********
(440+50.13-L-LT)

0218 8210000000-N 422 Lump Sum 45000.00 50000.00  36000.00BRG APPR SLAB ***********
(440+50.13-L-RT)

0219 8217000000-E 425  109,668 LB  0.85 93217.80 0.75 82251.00 0.72  78960.96REINF STEEL (BRIDGE)

0220 8224000000-E 425  3,165,144 LB  0.97 3070189.68 0.96 3038538.24 0.78  2468812.32EPOXY COAT REINF STL BRDG

0221 8226000000-E 425  120,862 LB  2.10 253810.20 1.94 234472.28 0.85  102732.70EPOXY CTD SPIR REINF STL BRG

0222 8262000000-E 430 690.9 LF  375.00 259087.50 275.00 189997.50 265.00  183088.5045" PRESTR CONCRETE GIRDR

0223 8265000000-E 430 3,951.49 LF  300.00 1185447.00 215.00 849570.35 275.00  1086659.7554" PRESTR CONCRETE GIRDR

0224 8277000000-E 430 1,752.03 LF  320.00 560649.60 241.00 422239.23 340.00  595690.2072" MOD PRESTR CONC GIRDR

0225 8333000000-E 450  2,080 LF  90.00 187200.00 61.33 127566.40 115.00  239200.0016" PRESTR CONC PILES

0226 8350000000-E 450  31,900 LF  85.00 2711500.00 94.72 3021568.00 120.00  3828000.0024" PRESTR CONC PILES

0227 8364000000-E 450  10,450 LF  51.00 532950.00 45.00 470250.00 61.00  637450.00HP12X53 PILES

0228 8392500000-E 450  28,662 LF  10.00 286620.00 9.00 257958.00 40.00  1146480.00PREDRILLING FOR PILES

0229 8393000000-N 450  602 EA  83.00 49966.00 1028.00 618856.00 1300.00  782600.00PILE REDRIVES

0230 8503000000-E 460 2,791.7 LF  60.00 167502.00 55.00 153543.50 50.00  139585.00CONCRETE BARRIER RAIL

0231 8505000000-E 460 28,809.47 LF  72.50 2088686.58 72.50 2088686.58 48.00  1382854.56VERT CONC BARRIER RAIL

0232 8524000000-E SP  2,495.23 LF  85.00 212094.55 98.00 244532.54 18.00  44914.14**" CHAIN LINK FENCE
(72")

0233 8531000000-E 462  4,390 SY  70.00 307300.00 92.00 403880.00 50.00  219500.004" SLOPE PROTECTION

0234 8594000000-E 876  20 TON 150.00 3000.00 159.00 3180.00 255.00  5100.00RIP RAP B

0235 8608000000-E 876  5,575 TON 85.00 473875.00 73.00 406975.00 175.00  975625.00RIP RAP II (2'-0")

0236 8622000000-E 876  6,195 SY  2.50 15487.50 3.00 18585.00 3.30  20443.50GEOTEXTILE FOR DRAINAGE

0237 8657000000-N 430 Lump Sum 450000.00 290000.00  900000.00ELASTOMERIC BEARINGS

0238 8706000000-N SP  Lump Sum 1650000.00 1390000.00  1908800.00EXPANSION JOINT SEALS

0239 8713000000-N SP  Lump Sum 200000.00 182000.00  170000.00MODULAR EXP JOINT SEALS

0240 8741000000-N SP  Lump Sum 300000.00 282000.00  49000.00STR DRN SYS ************
(353+32.50-L-LT)

0241 8741000000-N SP  Lump Sum 300000.00 282000.00  49000.00STR DRN SYS ************
(353+32.50-L-RT)

0242 8744000000-N SP  Lump Sum 36500.00 73000.00  82000.00SOLAR ARRAY SUPPT PLTFORM

0243 8860000000-N SP  Lump Sum 50000.00 93000.00  40000.00GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS @ BENT 7

0244 8860000000-N SP  Lump Sum 850000.00 725000.00  1029000.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0245 8860000000-N SP  Lump Sum 500000.00 120000.00  400000.00GENERIC STRUCTURE ITEM (LS)
STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
VOIDED PRESTR  CONC PILE
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0246 8867000000-E SP   34,290 LF  59.00 2023110.00 142.00 4869180.00 165.00  5657850.00GENERIC STRUCTURE ITEM (LF)
30" VOIDED PRESTR CONC PILES

0247 8867000000-E SP   16,264 LF  250.00 4066000.00 197.00 3204008.00 240.00  3903360.00GENERIC STRUCTURE ITEM (LF)
36" VOIDED PRESTR CONC PILES

0248 8867000000-E SP  51,250.6 LF  300.00 15375180.00 303.60 15559682.16 305.00  15631433.00GENERIC STRUCTURE ITEM (LF)
78" PRESTR CONC GIRDERS

0249 8867000000-E SP   7,210 LF  710.00 5119100.00 645.00 4650450.00 650.00  4686500.00GENERIC STRUCTURE ITEM (LF)
78" P-T PRESTR CONC GIRDERS

 

    TOTAL 128796288.03 TOTAL 130132936.20 TOTAL  133518443.23CONTRACT TOTAL

 

    SUB-TOTAL 38464764.55 SUB-TOTAL 38833893.84 SUB-TOTAL  36940808.35ROADWAY ITEMS

    SUB-TOTAL 2442546.12 SUB-TOTAL 3043504.00 SUB-TOTAL  3589145.00WALL ITEMS

    SUB-TOTAL 87888977.36 SUB-TOTAL 88255538.36 SUB-TOTAL  92988489.88STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7200000.00 8000000.00  MOBILIZATION

0002 0001000000-E 200 Lump Sum 2160000.00 328000.00  CLEARING & GRUBBING

0003 0008000000-E 200  4 ACR 5000.00 20000.00 26300.00 105200.00  SUPP CLEARING & GRUBBING

0004 0015000000-N 205  5 EA  2250.00 11250.00 7885.00 39425.00  SEALING ABANDONED WELLS

0005 0022000000-E 225  59,000 CY  7.00 413000.00 4.75 280250.00  UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 65000.00 21000.00  REINF BRG APPR **********
(317+50 -L-LT)

0007 0029000000-N SP  Lump Sum 65000.00 21000.00  REINF BRG APPR **********
(317+50 -L-RT)

0008 0029000000-N SP  Lump Sum 46000.00 21000.00  REINF BRG APPR **********
(398+75.47 -L-LT)

0009 0029000000-N SP  Lump Sum 46000.00 21000.00  REINF BRG APPR **********
(398+75.47 -L-RT)

0010 0029000000-N SP  Lump Sum 54000.00 21000.00  REINF BRG APPR **********
(425+60.75 -L-LT)

0011 0029000000-N SP  Lump Sum 54000.00 21000.00  REINF BRG APPR **********
(425+60.75 -L-RT)

0012 0036000000-E 225  4,500 CY  10.00 45000.00 12.50 56250.00  UNDERCUT EXCAVATION

0013 0106000000-E 230  2,240,000 CY  7.00 15680000.00 7.43 16643200.00  BORROW EXCAVATION

0014 0134000000-E 240  4,700 CY  9.00 42300.00 5.25 24675.00  DRAINAGE DITCH EXCAVATION

0015 0156000000-E 250  520 SY  6.00 3120.00 4.20 2184.00  REMOVAL OF EXT ASPHALT PVMT

0016 0177000000-E 250  3,430 SY  5.00 17150.00 4.20 14406.00  BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  20 HR  240.00 4800.00 465.00 9300.00  PROOF ROLLING

0018 0195000000-E 265  4,500 CY  11.00 49500.00 13.50 60750.00  SELECT GRANULAR MATERIAL

0019 0196000000-E 270  12,200 SY  3.40 41480.00 2.30 28060.00  GEOTEXTILE SOIL STABILIZATION

0020 0241000000-E SP   16,400 SY  7.50 123000.00 3.35 54940.00  GENERIC GRADING ITEM (SY)
GEOGRID FOR BRIDGE END SLOPES

0021 0318000000-E 300  1,070 TON 55.00 58850.00 46.25 49487.50  FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  3,350 SY  5.50 18425.00 4.10 13735.00  FND CONDIT GEOTEXTILE

0023 0344000000-E 310  2,828 LF  27.00 76356.00 31.60 89364.80  18" SIDE DRAIN PIPE

0024 0345000000-E 310  144 LF  36.00 5184.00 41.00 5904.00  24" SIDE DRAIN PIPE

0025 0348000000-E 310  38 EA  480.00 18240.00 227.00 8626.00  **" SIDE DRAIN PIPE ELBOW
(18")

0026 0348000000-E 310  2 EA  720.00 1440.00 463.00 926.00  **" SIDE DRAIN PIPE ELBOW
(24")

0027 0372000000-E 310  400 LF  28.00 11200.00 31.50 12600.00  18" RC PIPE CULV III

0028 0378000000-E 310  536 LF  36.00 19296.00 40.00 21440.00  24" RC PIPE CULV III

0029 0408000000-E 310  128 LF  183.00 23424.00 155.00 19840.00  54" RC PIPE CULV III

0030 0448000000-E 310  232 LF  115.00 26680.00 132.00 30624.00  ***" RCP CULV CLASS IV
(48")

0031 0448300000-E 310  3,208 LF  30.00 96240.00 35.25 113082.00  18" RCP CULV CLASS IV

0032 0448400000-E 310  72 LF  40.00 2880.00 51.00 3672.00  24" RCP CULV CLASS IV

0033 0448500000-E 310  136 LF  56.00 7616.00 71.00 9656.00  30" RCP CULV CLASS IV

0034 0448600000-E 310  1,212 LF  77.00 93324.00 94.00 113928.00  36" RCP CULV CLASS IV

0035 0448700000-E 310  320 LF  155.00 49600.00 110.00 35200.00  42" RCP CULV CLASS IV
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0036 0588000000-E 310  148 LF  32.00 4736.00 40.00 5920.00  18" CS PIPE CULV 0.064"

0037 0636000000-E 310  2 EA  300.00 600.00 348.00 696.00  **" CS ELBOW *****" THICK
(18", 0.064")

0038 0995000000-E 340  192 LF  12.00 2304.00 18.50 3552.00  PIPE REMOVAL

0039 1011000000-N 500 Lump Sum 1300000.00 525000.00  FINE GRADING

0040 1099500000-E 505  1,000 CY  11.00 11000.00 12.50 12500.00  SHALLOW UNDERCUT

0041 1099700000-E 505  1,900 TON 48.00 91200.00 42.00 79800.00  CLASS IV SUBGRD STABILIZATION

0042 1110000000-E 510  6,250 TON 45.00 281250.00 47.30 295625.00  STABILIZER AGGREGATE

0043 1121000000-E 520  67,700 TON 31.00 2098700.00 39.50 2674150.00  AGGREGATE BASE COURSE

0044 1220000000-E 545  500 TON 47.00 23500.00 40.50 20250.00  INCIDENTAL STONE BASE

0045 1275000000-E 600 288.75 GAL 13.00 3753.75 12.25 3537.19  PRIME COAT

0046 1491000000-E 610  17,600 TON 55.00 968000.00 52.15 917840.00  ASP CONC BASE CRS B25.0C

0047 1498000000-E 610  1,700 TON 62.00 105400.00 57.30 97410.00  ASP CONC INTR CRS I19.0B

0048 1503000000-E 610  15,300 TON 54.00 826200.00 54.00 826200.00  ASP CONC INTR CRS I19.0C

0049 1519000000-E 610  2,100 TON 60.00 126000.00 63.00 132300.00  ASP CONC SURF CRS S9.5B

0050 1523000000-E 610  14,200 TON 55.00 781000.00 57.15 811530.00  ASP CONC SURF CRS S9.5C

0051 1575000000-E 620  2,545 TON 570.00 1450650.00 503.00 1280135.00  ASP FOR PLANT MIX

0052 1840000000-E 665  29,600 LF  0.50 14800.00 0.21 6216.00  MILLED RUMBLE STRIPS

0053 2022000000-E 815  336 CY  16.00 5376.00 26.25 8820.00  SUBDRAIN EXCAVATION

0054 2026000000-E 815  1,000 SY  0.65 650.00 3.15 3150.00  GEOTEXTILE FOR SUBSURF DRNS

0055 2036000000-E 815  168 CY  66.00 11088.00 63.00 10584.00  SUBDRAIN COARSE AGGREGATE

0056 2044000000-E 815  1,000 LF  4.80 4800.00 19.50 19500.00  6" PERF SUBDRN PIPE

0057 2070000000-N 815  2 EA  400.00 800.00 368.00 736.00  SUBDRN PIPE OUTLET

0058 2077000000-E 815  12 LF  73.00 876.00 42.00 504.00  6" OUTLET PIPE

0059 2209000000-E 838 17.1 CY  1100.00 18810.00 895.00 15304.50  ENDWALLS

0060 2220000000-E 838  5 CY  1400.00 7000.00 1051.00 5255.00  REINFORCED ENDWALLS

0061 2253000000-E 840 0.55 CY  930.00 511.50 1685.00 926.75  PIPE COLLARS

0062 2286000000-N 840  81 EA  1300.00 105300.00 1750.00 141750.00  MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 42.2 LF  300.00 12660.00 275.00 11605.00  MASNRY DRAINAGE STRUCT

0064 2354000000-N 840  1 EA  650.00 650.00 305.00 305.00  FRAME W/GRATE 840.22 STD

0065 2364200000-N 840  38 EA  660.00 25080.00 505.00 19190.00  FRAME W/2GRTS 840.20 STD

0066 2365000000-N 840  28 EA  660.00 18480.00 442.00 12376.00  FRAME W/2GRTS 840.22 STD

0067 2396000000-N 840  2 EA  660.00 1320.00 431.00 862.00  FRAME W/COVER STD 840.54

0068 2407000000-N 840  14 EA  1450.00 20300.00 1578.00 22092.00  STL FRAM W/ 2 GTR, STD 840.37

0069 2556000000-E 846  9,400 LF  23.00 216200.00 17.00 159800.00  SHOULDER BERM GUTTER

0070 2647000000-E 852  440 SY  67.00 29480.00 57.55 25322.00  5" MONO CONC ISLANDS (SURF MTD)

0071 2703000000-E 854  200 LF  250.00 50000.00 247.55 49510.00  CONC BARRIER TYPE ******
(T-2)

0072 2717000000-E 854  700 LF  220.00 154000.00 247.55 173285.00  VAR HT CONC BARRIER *******
(T-2)

0073 2815000000-N 858  1 EA  1200.00 1200.00 947.00 947.00  ADJ DROP INLETS

0074 2938000000-N 859  1 EA  1800.00 1800.00 1157.00 1157.00  CONVERT DI TO JB W/MH
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0075 3000000000-N SP   1 EA  17000.00 17000.00 17600.00 17600.00  IMPACT ATTEN TYPE 350

0076 3030000000-E 862  11,300 LF  17.00 192100.00 17.00 192100.00  STL BM GUARDRAIL

0077 3045000000-E 862  75 LF  21.00 1575.00 18.00 1350.00  SBGR SHOP CURVED

0078 3105000000-N 862  4 EA  48.00 192.00 85.00 340.00  SBGR TERM SECT

0079 3150000000-N 862  10 EA  42.00 420.00 26.50 265.00  ADDIT GUARDRAIL POSTS

0080 3195000000-N 862  1 EA  660.00 660.00 560.00 560.00  GR ANCHOR TYPE AT-1

0081 3210000000-N 862  5 EA  540.00 2700.00 586.00 2930.00  GR ANCHOR TYPE CAT-1

0082 3270000000-N SP   6 EA  2100.00 12600.00 2025.00 12150.00  GR ANCHOR TYPE 350

0083 3285000000-N SP   8 EA  1800.00 14400.00 1705.00 13640.00  GR ANCHOR TYPE M-350

0084 3317000000-N 862  28 EA  1700.00 47600.00 1600.00 44800.00  GR ANCHOR TYPE B-77

0085 3389200000-E 865  6,600 LF  8.00 52800.00 7.50 49500.00  CABLE GUIDERAIL

0086 3389500000-N 865  10 EA  48.00 480.00 70.00 700.00  ADDITIONAL GUIDERAIL POSTS

0087 3389600000-N 865  12 EA  1800.00 21600.00 1705.00 20460.00  CBL GUIDERAIL ANCH UNIT

0088 3503000000-E 866  10,400 LF  3.00 31200.00 2.85 29640.00  WOVEN WIRE FENCE 47" FAB

0089 3509000000-E 866  680 EA  16.00 10880.00 15.00 10200.00  4" TIMBER POSTS 7'-6"LONG

0090 3515000000-E 866  140 EA  33.00 4620.00 28.00 3920.00  5" TIMBER POSTS 8'-0"LONG

0091 3533000000-E 866  7,700 LF  18.00 138600.00 22.50 173250.00  CHN LK FENCE **" FABRIC
(120")

0092 3533000000-E 866  3,200 LF  10.00 32000.00 8.00 25600.00  CHN LK FENCE **" FABRIC
(72")

0093 3539000000-E 866  640 EA  100.00 64000.00 120.00 76800.00  MET LINE PST **" CL FEN
(120")

0094 3539000000-E 866  270 EA  60.00 16200.00 52.00 14040.00  MET LINE PST **" CL FEN
(72")

0095 3545000000-E 866  40 EA  200.00 8000.00 239.50 9580.00  MET TERM PST **" CL FEN
(120")

0096 3545000000-E 866  20 EA  150.00 3000.00 106.50 2130.00  MET TERM PST **" CL FEN
(72")

0097 3557000000-E 866  100 LF  1.20 120.00 0.15 15.00  ADDITIONAL BARBED WIRE

0098 3564000000-E 866  2 EA  2100.00 4200.00 2130.00 4260.00  SGL GATE **HIGH, **WIDE, **OPEN
(120", 20', 20')

0099 3564000000-E 866  1 EA  1400.00 1400.00 1600.00 1600.00  SGL GATE **HIGH, **WIDE, **OPEN
(72", 20', 20')

0100 3628000000-E 876  30 TON 75.00 2250.00 105.00 3150.00  RIP RAP, CLASS I

0101 3649000000-E 876  1,410 TON 75.00 105750.00 78.00 109980.00  RIP RAP, CLASS B

0102 3656000000-E 876  4,600 SY  3.00 13800.00 3.15 14490.00  GEOTEXTILE FOR DRAINGE

0103 4048000000-E 902  35 CY  750.00 26250.00 667.00 23345.00  REINF CONC FOUNDTN

0104 4054000000-E 902  1 CY  520.00 520.00 750.00 750.00  PLN CONC FOUNDTN

0105 4060000000-E 903  6,877 LB  4.50 30946.50 4.05 27851.85  SUPPORT, BREAKAWAY STL BM

0106 4066000000-E 903  15,928 LB  3.20 50969.60 3.15 50173.20  SUPPORTS, SIMPLE STL BM

0107 4072000000-E 903  493 LF  5.00 2465.00 5.35 2637.55  SUPPORT, 3-LB STL U-CHAN

0108 4078000000-E 903  25 EA  80.00 2000.00 37.30 932.50  SUPPORT, 2-LB STL U-CHAN

0109 4096000000-N 904  1 EA  110.00 110.00 102.00 102.00  SIGN ERECTION, TYPE D

0110 4102000000-N 904  12 EA  52.00 624.00 54.00 648.00  SIGN ERECTION, TYPE E
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0111 4108000000-N 904  7 EA  75.00 525.00 102.00 714.00  SIGN ERECTION, TYPE F

0112 4109000000-N 904  3 EA  550.00 1650.00 2665.00 7995.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0113 4109000000-N 904  2 EA  550.00 1100.00 1600.00 3200.00  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0114 4110000000-N 904  12 EA  550.00 6600.00 373.00 4476.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  9 EA  550.00 4950.00 266.00 2394.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4114000000-N 904  25 EA  90.00 2250.00 48.00 1200.00  SIGN ERECTION, MILEMARKERS

0117 4115000000-N 904  1 EA  450.00 450.00 426.00 426.00  SIGN ERECTION, OVERLAY (OVRHD)

0118 4116000000-N 904  9 EA  450.00 4050.00 426.00 3834.00  SIGN ERECTION, OVERLAY (GRD MTD)

0119 4152000000-N 907  5 EA  180.00 900.00 266.50 1332.50  DISPOSE SIGN SYST STL BM

0120 4155000000-N 907  5 EA  1.20 6.00 1.10 5.50  DISPOSE SIGN SYST U-CHAN

0121 4234000000-N 907  7 EA  300.00 2100.00 107.00 749.00  DISPOSE SIGN, A OR B (OVRHD)

0122 4400000000-E 1110  208 SF  23.00 4784.00 7.30 1518.40  WORK ZONE SIGNS (STAT)

0123 4405000000-E 1110  410 SF  23.00 9430.00 9.30 3813.00  WORK ZONE SIGNS (PORT)

0124 4410000000-E 1110  68 SF  10.00 680.00 5.60 380.80  WORK ZONE SIGNS (BARR)

0125 4415000000-N 1115  1 EA  5000.00 5000.00 2470.00 2470.00  FLASHING ARROW BOARD

0126 4420000000-N 1120  1 EA  15000.00 15000.00 10500.00 10500.00  PORTABLE CHANGE MSG SIGN

0127 4430000000-N 1130  100 EA  55.00 5500.00 47.25 4725.00  DRUMS

0128 4435000000-N 1135  50 EA  20.00 1000.00 16.65 832.50  CONES

0129 4445000000-E 1145  184 LF  45.00 8280.00 19.00 3496.00  BARRICADES (TYPE III)

0130 4455000000-N 1150  38 DAY 500.00 19000.00 210.00 7980.00  FLAGGER

0131 4480000000-N 1165  1 EA  5000.00 5000.00 21000.00 21000.00  TMA

0132 4516000000-N 1180  50 EA  160.00 8000.00 30.50 1525.00  SKINNY DRUM

0133 4685000000-E 1205  368 LF  3.00 1104.00 2.70 993.60  THERMO PVT MKG LINES 4"90

0134 4686000000-E 1205  378 LF  3.00 1134.00 2.75 1039.50  THERMO PVT MKG LINES 4"120

0135 4710000000-E 1205  160 LF  13.00 2080.00 11.75 1880.00  24"WIDE THERMO 120 MILS

0136 4725000000-E 1205  12 EA  210.00 2520.00 186.50 2238.00  THERMO PVT SYMBOL 90MILS

0137 4847100000-E 1205  77,841 LF  1.20 93409.20 1.10 85625.10  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0138 4847120000-E 1205  2,446 LF  3.00 7338.00 2.85 6971.10  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0139 4905000000-N 1253  647 EA  36.00 23292.00 32.00 20704.00  SNOWPLB PVMT MRKER

0140 5325800000-E 1510  700 LF  33.00 23100.00 49.00 34300.00  8" WATER LINE

0141 5546000000-E 1515  2 EA  2100.00 4200.00 2165.00 4330.00  8" VALVE

0142 5835700000-E 1540  390 LF  75.00 29250.00 77.00 30030.00  16" ENCASEMENT PIPE

0143 6000000000-E 1605  35,000 LF  2.40 84000.00 1.80 63000.00  TEMPORARY SILT FENCE

0144 6006000000-E 1610  1,000 TON 60.00 60000.00 78.00 78000.00  EROS CONTRL STONE CL A

0145 6009000000-E 1610  5,000 TON 60.00 300000.00 78.00 390000.00  EROS CONTRL STONE CL B

0146 6012000000-E 1610  5,000 TON 45.00 225000.00 59.00 295000.00  SEDIMENT CONTROL STONE

0147 6015000000-E 1615  100 ACR 700.00 70000.00 427.00 42700.00  TEMPORARY MULCHING
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0148 6018000000-E 1620  2,900 LB  5.00 14500.00 8.50 24650.00  SEED FOR TEMP SEEDING

0149 6021000000-E 1620 13.25 TON 1000.00 13250.00 1065.00 14111.25  FERT FOR TEMP SEEDING

0150 6024000000-E 1622  10,000 LF  13.00 130000.00 21.60 216000.00  TEMPORARY SLOPE DRAINS

0151 6029000000-E SP   11,000 LF  1.70 18700.00 1.26 13860.00  SAFETY FENCE

0152 6030000000-E 1630  15,000 CY  7.00 105000.00 16.15 242250.00  SILT EXCAVATION

0153 6036000000-E 1631  25,000 SY  1.20 30000.00 2.67 66750.00  MATTING FOR EROS CONTROL

0154 6037000000-E SP   500 SY  6.00 3000.00 8.00 4000.00  COIR FIBER MAT

0155 6038000000-E SP   750 SY  6.00 4500.00 8.00 6000.00  PERM SOIL REINF MAT

0156 6042000000-E 1632  4,800 LF  5.70 27360.00 4.55 21840.00  1/4" HARDWARE CLOTH

0157 6048000000-E SP   150 SY  60.00 9000.00 80.00 12000.00  FLOAT TURBIDITY CURTAIN

0158 6070000000-N 1639  4 EA  600.00 2400.00 475.00 1900.00  SPECIAL STILLING BASINS

0159 6071012000-E SP   350 LF  14.00 4900.00 13.00 4550.00  COIR FIBER WATTLE

0160 6071020000-E SP   275 LB  7.00 1925.00 6.50 1787.50  POLYACRYLAMIDE (PAM)

0161 6071030000-E 1640  5,000 LF  5.50 27500.00 4.80 24000.00  COIR FIBER BAFFLE

0162 6071050000-E SP   5 EA  1200.00 6000.00 2750.00 13750.00  **" SKIMMER
(1-1/2")

0163 6071050000-E SP   3 EA  1400.00 4200.00 4000.00 12000.00  **" SKIMMER
(2")

0164 6084000000-E 1660  150 ACR 1700.00 255000.00 1815.00 272250.00  SEEDING AND MULCHING

0165 6087000000-E 1660  50 ACR 90.00 4500.00 107.00 5350.00  MOWING

0166 6090000000-E 1661  1,350 LB  3.50 4725.00 6.50 8775.00  SEED FOR REPAIR SEEDING

0167 6093000000-E 1661 10.25 TON 1100.00 11275.00 1070.00 10967.50  FERT FOR REPAIR SEEDING

0168 6096000000-E 1662  5,675 LB  6.00 34050.00 6.50 36887.50  SEED FOR SUPP SEEDING

0169 6108000000-E 1665  170 TON 800.00 136000.00 650.00 110500.00  FERTILIZER TOPDRESSING

0170 6114500000-N 1667  40 MHR 80.00 3200.00 42.00 1680.00  SPECIALIZED HAND MOWING

0171 6117000000-N SP   125 EA  350.00 43750.00 67.25 8406.25  RESPONSE FOR EROS CONTROL

0172 6123000000-E 1670  5 ACR 1100.00 5500.00 1070.00 5350.00  REFORESTATION

0173 6135000000-E SP   10 ACR 8500.00 85000.00 7500.00 75000.00  GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0174 7060000000-E 1705  1,400 LF  2.80 3920.00 1.45 2030.00  SIGNAL CABLE

0175 7120000000-E 1705  11 EA  850.00 9350.00 739.00 8129.00  VEHICLE SIGNAL HD (12", 3 SECT)

0176 7132000000-E 1705  1 EA  950.00 950.00 950.00 950.00  VEHICLE SIGNAL HD (12", 4 SECT)

0177 7144000000-E 1705  1 EA  1200.00 1200.00 1267.50 1267.50  VEHICLE SIGNAL HD (12", 5 SECT)

0178 7300000000-E 1715  750 LF  7.00 5250.00 7.00 5250.00  UNPAVED TRENCH (***********)
(1, 2")

0179 7300000000-E 1715  30 LF  9.00 270.00 9.00 270.00  UNPAVED TRENCH (***********)
(2, 2")

0180 7300100000-E 1715  900 LF  4.50 4050.00 4.00 3600.00  UNPAVED TRENCH TEMP LEADIN

0181 7301000000-E 1715  250 LF  23.00 5750.00 15.00 3750.00  DIRECT DRILL (***********)
(1, 2")

0182 7301000000-E 1715  200 LF  27.00 5400.00 18.50 3700.00  DIRECT DRILL (***********)
(2, 2")

0183 7324000000-N 1716  11 EA  250.00 2750.00 475.00 5225.00  JUNCTION BOX (STANDARD SIZE)
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0184 7360000000-N 1720  4 EA  1400.00 5600.00 1055.00 4220.00  WOOD POLE

0185 7372000000-N 1721  6 EA  520.00 3120.00 370.00 2220.00  GUY ASSEMBLY

0186 7408000000-E 1722  1 EA  480.00 480.00 845.00 845.00  1" RISER WITH WEATHERHEAD

0187 7420000000-E 1722  4 EA  580.00 2320.00 400.00 1600.00  2" RISER WITH WEATHERHEAD

0188 7444000000-E 1725  1,500 LF  8.00 12000.00 6.90 10350.00  INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  5,000 LF  1.00 5000.00 1.10 5500.00  LEAD-IN CABLE(********)
(14-2)

0190 7588000000-N SP   1 EA  14000.00 14000.00 13720.00 13720.00  SGNL MAST ARM WITH METAL POLE

0191 7590000000-N SP   1 EA  18000.00 18000.00 16900.00 16900.00  DBL MAST ARM WITH METAL POLE

0192 7613000000-N SP   2 EA  1200.00 2400.00 1270.00 2540.00  SOIL TEST

0193 7614100000-E SP   14 CY  770.00 10780.00 740.00 10360.00  DRILLED PIER FOUND

0194 7631000000-N SP   2 EA  240.00 480.00 58.00 116.00  MAST ARM W/ MTL POLE DES

0195 7684000000-N 1750  2 EA  1500.00 3000.00 845.00 1690.00  SIGNAL CABINET FOUNDATION

0196 7756000000-N 1751  2 EA  16000.00 32000.00 14775.00 29550.00  CONTLR WITH CBNT, 2070L BASE MTD

0197 7780000000-N 1751  10 EA  110.00 1100.00 159.00 1590.00  DETECTOR CARD (TYPE 2070L)

0198 7901000000-N 1753  2 EA  550.00 1100.00 396.00 792.00  CABINET BASE EXTENDER

0250 0000400000-N 801 Lump Sum 1000000.00 1300000.00  CONSTRUCTION SURVEYING

0251 0000700000-N SP  Lump Sum 150000.00 150000.00  FIELD OFFICE

WALL ITEMS

0199 8847000000-E SP   15,039 SF  100.00 1503900.00 105.00 1579095.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

0200 8847000000-E SP   4,729 SF  100.00 472900.00 105.00 496545.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 2

0201 8847000000-E SP   8,463 SF  100.00 846300.00 105.00 888615.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 3

STRUCTURE ITEMS

0202 8017000000-N SP  Lump Sum 22000000.00 36425300.00  CM&R TEMP ACCESS ***********
(353+32.50-L-)

0203 8112730000-N 450  45 EA  1500.00 67500.00 3000.00 135000.00  PDA TESTING

0204 8147000000-E 420  627,059 SF  33.00 20692947.00 35.00 21947065.00  REINF CONCRETE DECK SLAB

0205 8154000000-E 420  64,606 SF  53.00 3424118.00 40.00 2584240.00  REINF CONC DECK SLAB,LTWT

0206 8161000000-E 420  625,253 SF  0.30 187575.90 0.35 218838.55  GROOVING BRIDGE FLOORS

0207 8175000000-E 420 16,377.3 CY  650.00 10645245.00 525.00 8598082.50  CLASS AA CONC (BRIDGE)

0208 8182000000-E 420  781 CY  850.00 663850.00 1000.00 781000.00  CLASS A CONCRETE (BRIDGE)

0209 8210000000-N 422 Lump Sum 28000.00 36500.00  BRG APPR SLAB ***********
(16+73.17-RP C4-)

0210 8210000000-N 422 Lump Sum 30000.00 36650.00  BRG APPR SLAB ***********
(21+47.09-RP B4-)

0211 8210000000-N 422 Lump Sum 45000.00 53000.00  BRG APPR SLAB ***********
(353+32.50-L-LT)

0212 8210000000-N 422 Lump Sum 45000.00 53000.00  BRG APPR SLAB ***********
(353+32.50-L-RT)
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0213 8210000000-N 422 Lump Sum 47000.00 53000.00  BRG APPR SLAB ***********
(398+75.47-L-LT)

0214 8210000000-N 422 Lump Sum 47000.00 53000.00  BRG APPR SLAB ***********
(398+75.47-L-RT)

0215 8210000000-N 422 Lump Sum 53000.00 60000.00  BRG APPR SLAB ***********
(425+60.75-L-LT)

0216 8210000000-N 422 Lump Sum 47000.00 53000.00  BRG APPR SLAB ***********
(425+60.75-L-RT)

0217 8210000000-N 422 Lump Sum 45000.00 50000.00  BRG APPR SLAB ***********
(440+50.13-L-LT)

0218 8210000000-N 422 Lump Sum 43000.00 50000.00  BRG APPR SLAB ***********
(440+50.13-L-RT)

0219 8217000000-E 425  109,668 LB  0.75 82251.00 0.88 96507.84  REINF STEEL (BRIDGE)

0220 8224000000-E 425  3,165,144 LB  0.80 2532115.20 1.05 3323401.20  EPOXY COAT REINF STL BRDG

0221 8226000000-E 425  120,862 LB  1.70 205465.40 1.30 157120.60  EPOXY CTD SPIR REINF STL BRG

0222 8262000000-E 430 690.9 LF  210.00 145089.00 175.00 120907.50  45" PRESTR CONCRETE GIRDR

0223 8265000000-E 430 3,951.49 LF  220.00 869327.80 210.00 829812.90  54" PRESTR CONCRETE GIRDR

0224 8277000000-E 430 1,752.03 LF  260.00 455527.80 250.00 438007.50  72" MOD PRESTR CONC GIRDR

0225 8333000000-E 450  2,080 LF  65.00 135200.00 75.00 156000.00  16" PRESTR CONC PILES

0226 8350000000-E 450  31,900 LF  100.00 3190000.00 150.00 4785000.00  24" PRESTR CONC PILES

0227 8364000000-E 450  10,450 LF  52.00 543400.00 55.00 574750.00  HP12X53 PILES

0228 8392500000-E 450  28,662 LF  9.00 257958.00 27.00 773874.00  PREDRILLING FOR PILES

0229 8393000000-N 450  602 EA  300.00 180600.00 730.00 439460.00  PILE REDRIVES

0230 8503000000-E 460 2,791.7 LF  65.00 181460.50 81.00 226127.70  CONCRETE BARRIER RAIL

0231 8505000000-E 460 28,809.47 LF  50.00 1440473.50 82.00 2362376.54  VERT CONC BARRIER RAIL

0232 8524000000-E SP  2,495.23 LF  110.00 274475.30 93.00 232056.39  **" CHAIN LINK FENCE
(72")

0233 8531000000-E 462  4,390 SY  95.00 417050.00 70.50 309495.00  4" SLOPE PROTECTION

0234 8594000000-E 876  20 TON 160.00 3200.00 85.00 1700.00  RIP RAP B

0235 8608000000-E 876  5,575 TON 72.00 401400.00 80.00 446000.00  RIP RAP II (2'-0")

0236 8622000000-E 876  6,195 SY  1.20 7434.00 8.50 52657.50  GEOTEXTILE FOR DRAINAGE

0237 8657000000-N 430 Lump Sum 1100000.00 1500000.00  ELASTOMERIC BEARINGS

0238 8706000000-N SP  Lump Sum 1500000.00 1500000.00  EXPANSION JOINT SEALS

0239 8713000000-N SP  Lump Sum 140000.00 130000.00  MODULAR EXP JOINT SEALS

0240 8741000000-N SP  Lump Sum 270000.00 268000.00  STR DRN SYS ************
(353+32.50-L-LT)

0241 8741000000-N SP  Lump Sum 270000.00 268000.00  STR DRN SYS ************
(353+32.50-L-RT)

0242 8744000000-N SP  Lump Sum 30000.00 35000.00  SOLAR ARRAY SUPPT PLTFORM

0243 8860000000-N SP  Lump Sum 55000.00 70000.00  GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS @ BENT 7

0244 8860000000-N SP  Lump Sum 650000.00 800000.00  GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0245 8860000000-N SP  Lump Sum 140000.00 500000.00  GENERIC STRUCTURE ITEM (LS)
STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
VOIDED PRESTR  CONC PILE



OCT 11, 2013 11:36 AM

TIP NO R-2633BB 2:00 PM 24 /  24 004

BRUNSWICK, NEW HANOVER

34491.3.GVS4

FED AID NO NHS-0017(131)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

ARCHER WESTERN
CONSTRUCTION, LLC

ATLANTA,  GA

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA  

C203198SEP 17 2013

2.940 MI

0246 8867000000-E SP   34,290 LF  120.00 4114800.00 200.00 6858000.00  GENERIC STRUCTURE ITEM (LF)
30" VOIDED PRESTR CONC PILES

0247 8867000000-E SP   16,264 LF  200.00 3252800.00 250.00 4066000.00  GENERIC STRUCTURE ITEM (LF)
36" VOIDED PRESTR CONC PILES

0248 8867000000-E SP  51,250.6 LF  300.00 15375180.00 255.00 13068903.00  GENERIC STRUCTURE ITEM (LF)
78" PRESTR CONC GIRDERS

0249 8867000000-E SP   7,210 LF  780.00 5623800.00 630.00 4542300.00  GENERIC STRUCTURE ITEM (LF)
78" P-T PRESTR CONC GIRDERS

 

    TOTAL 144435392.95 TOTAL 162643404.06  CONTRACT TOTAL

 

    SUB-TOTAL 39657049.55 SUB-TOTAL 39560015.34  ROADWAY ITEMS

    SUB-TOTAL 2823100.00 SUB-TOTAL 2964255.00  WALL ITEMS

    SUB-TOTAL 101955243.40 SUB-TOTAL 120119133.72  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  124368202.88   BALFOUR BEATTY INFRASTRUCTURE INC

     2  125998054.47   FLATIRON CONSTRUCTORS INC

     3  126641753.03   DRAGADOS USA INC

     4  128796288.03   PCL CIVIL CONSTRUCTORS INC

     5  130132936.20   W. C. ENGLISH, INC.

     6  133518443.23   PARSONS TRANSPORTATION GROUP INC.

     7  144435392.95   ARCHER WESTERN CONSTRUCTION, LLC

     8  162643404.06   AMERICAN BRIDGE COMPANY



OCT 11, 2013 11:36 AM

TIP NO W-5317 2:00 PM 1 /  1 007

FRANKLIN, VANCE

46140.3.FS1

FED AID NO STPNHS-0001(140)

GUIDERAIL AND GUARDRAIL INSTALLATION.

US-1 FROM SR-1135 (WALL RD) IN FRANKLIN COUNTY TO US-1 BUS IN VANCE COUNTY.

BULLINGTON CONSTRUCTION INC

OAKBORO,  NC

REYNOLDS FENCE & GUARDRAIL
INC

L. S. LEE, INC.

INDIAN TRAIL,  NC YORK,  PA

C203387SEP 17 2013

19.461 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 12000.00  30000.00MOBILIZATION

0002 3030000000-E 862  10,875 LF  12.60 137025.00 14.00 152250.00 14.35  156056.25STL BM GUARDRAIL

0003 3150000000-N 862  10 EA  25.00 250.00 10.00 100.00 80.00  800.00ADDIT GUARDRAIL POSTS

0004 3210000000-N 862  6 EA  500.00 3000.00 400.00 2400.00 500.00  3000.00GR ANCHOR TYPE CAT-1

0005 3270000000-N SP   8 EA  1600.00 12800.00 1800.00 14400.00 1800.00  14400.00GR ANCHOR TYPE 350

0006 3285000000-N SP   2 EA  1600.00 3200.00 1475.00 2950.00 1600.00  3200.00GR ANCHOR TYPE M-350

0007 3317000000-N 862  2 EA  2000.00 4000.00 1350.00 2700.00 1900.00  3800.00GR ANCHOR TYPE B-77

0008 3360000000-E 863  100 LF  3.50 350.00 1.00 100.00 4.00  400.00REMOVE EXISTING GUARDRAIL

0009 3389200000-E 865  20,558 LF  5.80 119236.40 6.30 129515.40 6.50  133627.00CABLE GUIDERAIL

0010 3389400000-E 865  48,472 LF  5.95 288408.40 6.30 305373.60 6.50  315068.00DBL FACED CABLE GUIDERAIL

0011 3389600000-N 865  122 EA  1540.00 187880.00 1700.00 207400.00 2150.00  262300.00CBL GUIDERAIL ANCH UNIT

0012 4405000000-E 1110  576 SF  0.01 5.76 5.00 2880.00 19.65  11318.40WORK ZONE SIGNS (PORT)

0013 4415000000-N 1115  3 EA  200.00 600.00 500.00 1500.00 4100.00  12300.00FLASHING ARROW BOARD

0014 4420000000-N 1120  3 EA  0.01 0.03 2725.00 8175.00 10000.00  30000.00PORTABLE CHANGE MSG SIGN

0015 4430000000-N 1130  314 EA  0.01 3.14 5.00 1570.00 10.50  3297.00DRUMS

0016 4480000000-N 1165  3 EA  0.01 0.03 7400.00 22200.00 5000.00  15000.00TMA

0017 6084000000-E 1660  2 ACR 500.00 1000.00 1575.00 3150.00 1100.00  2200.00SEEDING AND MULCHING

0018 6114500000-N 1667  10 MHR 50.00 500.00 33.60 336.00 105.00  1050.00SPECIALIZED HAND MOWING

 

    TOTAL 795258.76 TOTAL 869000.00 TOTAL  997816.65CONTRACT TOTAL

 

    SUB-TOTAL 795258.76 SUB-TOTAL 869000.00 SUB-TOTAL  997816.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  795258.76   BULLINGTON CONSTRUCTION INC

     2  869000.00   REYNOLDS FENCE & GUARDRAIL INC

     3  997816.65   L. S. LEE, INC.



OCT 11, 2013 11:36 AM

TIP NO 2:00 PM 1 /  2 008

PERSON

5CR.10731.13,  5CR.20731.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-57 FROM SR-1340 TO CASWELL COUNTY LINE AND 4 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC

RALEIGH,  NC RALEIGH,  NC

C203428SEP 17 2013

14.040 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26100.00 141200.00  81000.00MOBILIZATION

0002 0106000000-E 230  5,887 CY  0.15 883.05 15.00 88305.00 24.25  142759.75BORROW EXCAVATION

0003 1220000000-E 545  335 TON 35.00 11725.00 30.35 10167.25 41.00  13735.00INCIDENTAL STONE BASE

0004 1245000000-E SP  25.08 SMI 3245.00 81384.60 2420.00 60693.60 2340.00  58687.20SHOULDER RECONSTRUCTION

0005 1297000000-E 607  17,870 SY  1.38 24660.60 1.50 26805.00 1.00  17870.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  80,667 SY  0.93 75020.31 0.50 40333.50 1.25  100833.75MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  2,230 SY  3.69 8228.70 3.55 7916.50 4.43  9878.90INCIDENTAL MILLING

0008 1498000000-E 610  11,823 TON 36.82 435322.86 36.60 432721.80 37.38  441943.74ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  6,889 TON 37.40 257648.60 36.25 249726.25 36.68  252688.52ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  8,746 TON 41.95 366894.70 31.50 275499.00 28.93  253021.78ASP CONC SURF CRS SF9.5A

0011 1525100000-E SP   700 TON 47.15 33005.00 44.25 30975.00 44.00  30800.00ASP CONC SURF CRS SF9.5A LEVEL

0012 1575000000-E 620  1,610 TON 573.50 923335.00 629.00 1012690.00 635.00  1022350.00ASP FOR PLANT MIX

0013 1704000000-E SP   1,350 TON 118.30 159705.00 97.50 131625.00 108.00  145800.00PATCHING EXIST PAVEMENT

0014 2845000000-N 858  10 EA  450.00 4500.00 535.00 5350.00 400.00  4000.00ADJ METER OR VALVE BOXES

0015 4366000000-E SP   1,572 SF  4.15 6523.80 4.15 6523.80 4.40  6916.80GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0016 4589000000-N SP  Lump Sum 20960.00 16000.00  15000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0017 4685000000-E 1205  151,070 LF  0.41 61938.70 0.41 61938.70 0.41  61938.70THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  92,664 LF  0.59 54671.76 0.59 54671.76 0.59  54671.76THERMO PVT MKG LINES 4"120

0019 4770000000-E 1205  1,600 LF  3.00 4800.00 3.00 4800.00 3.00  4800.004" COLD APPL PLSTIC LINES TYPE **
(III)

0020 4810000000-E 1205  95,480 LF  0.09 8593.20 0.09 8593.20 0.09  8593.20PAINT PVMT MARKINGS 4"

0021 4850000000-E 1205  1,600 LF  1.65 2640.00 1.65 2640.00 1.65  2640.00LINE REMOVAL 4" WIDE

0022 4905000000-N 1253  363 EA  25.00 9075.00 25.00 9075.00 25.00  9075.00SNOWPLB PVMT MRKER

0023 6000000000-E 1605  1,600 LF  3.00 4800.00 3.98 6368.00 4.50  7200.00TEMPORARY SILT FENCE

0024 6084000000-E 1660 18.2 ACR 1.00 18.20 2365.00 43043.00 1848.00  33633.60SEEDING AND MULCHING

 

    TOTAL 2582434.08 TOTAL 2727661.36 TOTAL  2779837.70CONTRACT TOTAL

 

    SUB-TOTAL 2582434.08 SUB-TOTAL 2727661.36 SUB-TOTAL  2779837.70ROADWAY ITEMS



OCT 11, 2013 11:36 AM

TIP NO 2:00 PM 2 /  2 008

PERSON

5CR.10731.13,  5CR.20731.13

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-57 FROM SR-1340 TO CASWELL COUNTY LINE AND 4 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ADAMS CONSTRUCTION COMPANY

TARBORO,  NC ROANOKE,  VA

C203428SEP 17 2013

14.040 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 68055.00  35700.00MOBILIZATION

0002 0106000000-E 230  5,887 CY  29.25 172194.75 17.10 100667.70 16.80  98901.60BORROW EXCAVATION

0003 1220000000-E 545  335 TON 35.00 11725.00 68.50 22947.50 38.88  13024.80INCIDENTAL STONE BASE

0004 1245000000-E SP  25.08 SMI 2000.00 50160.00 3345.00 83892.60 3108.65  77964.94SHOULDER RECONSTRUCTION

0005 1297000000-E 607  17,870 SY  1.65 29485.50 1.45 25911.50 2.05  36633.50MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  80,667 SY  1.10 88733.70 1.74 140360.58 1.55  125033.85MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  2,230 SY  4.45 9923.50 7.00 15610.00 3.69  8228.70INCIDENTAL MILLING

0008 1498000000-E 610  11,823 TON 40.00 472920.00 44.00 520212.00 41.10  485925.30ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  6,889 TON 42.00 289338.00 43.20 297604.80 46.20  318271.80ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  8,746 TON 45.00 393570.00 32.20 281621.20 47.50  415435.00ASP CONC SURF CRS SF9.5A

0011 1525100000-E SP   700 TON 45.00 31500.00 43.00 30100.00 58.70  41090.00ASP CONC SURF CRS SF9.5A LEVEL

0012 1575000000-E 620  1,610 TON 485.00 780850.00 602.00 969220.00 626.60  1008826.00ASP FOR PLANT MIX

0013 1704000000-E SP   1,350 TON 115.00 155250.00 106.00 143100.00 108.85  146947.50PATCHING EXIST PAVEMENT

0014 2845000000-N 858  10 EA  550.00 5500.00 650.00 6500.00 450.00  4500.00ADJ METER OR VALVE BOXES

0015 4366000000-E SP   1,572 SF  4.40 6916.80 4.40 6916.80 4.15  6523.80GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0016 4589000000-N SP  Lump Sum 22000.00 15905.00  57000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0017 4685000000-E 1205  151,070 LF  0.41 61938.70 0.40 60428.00 0.41  61938.70THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  92,664 LF  0.59 54671.76 0.59 54671.76 0.59  54671.76THERMO PVT MKG LINES 4"120

0019 4770000000-E 1205  1,600 LF  3.00 4800.00 4.00 6400.00 3.00  4800.004" COLD APPL PLSTIC LINES TYPE **
(III)

0020 4810000000-E 1205  95,480 LF  0.09 8593.20 0.11 10502.80 0.09  8593.20PAINT PVMT MARKINGS 4"

0021 4850000000-E 1205  1,600 LF  1.65 2640.00 1.00 1600.00 1.65  2640.00LINE REMOVAL 4" WIDE

0022 4905000000-N 1253  363 EA  25.00 9075.00 27.00 9801.00 25.00  9075.00SNOWPLB PVMT MRKER

0023 6000000000-E 1605  1,600 LF  3.00 4800.00 2.25 3600.00 3.25  5200.00TEMPORARY SILT FENCE

0024 6084000000-E 1660 18.2 ACR 1848.00 33633.60 2000.00 36400.00 1848.00  33633.60SEEDING AND MULCHING

 

    TOTAL 2840219.51 TOTAL 2912028.24 TOTAL  3060559.05CONTRACT TOTAL

 

    SUB-TOTAL 2840219.51 SUB-TOTAL 2912028.24 SUB-TOTAL  3060559.05ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2582434.08   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  2727661.36   FSC II LLC DBA FRED SMITH COMPANY

     3  2779837.70   CAROLINA SUNROCK LLC

     4  2840219.51   S. T. WOOTEN CORPORATION

     5  2912028.24   BARNHILL CONTRACTING COMPANY

     6  3060559.05   ADAMS CONSTRUCTION COMPANY



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 1 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203155SEP 17 2013

0.360 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115500.00 120000.00  121235.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 22000.00 24000.00  19750.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 9100.00 16000.00  19600.00REINF BRG APPR **********
(15+12)

0004 0029000000-N SP  Lump Sum 5850.00 16000.00  12615.00REINF BRG APPR **********
(16+02)

0005 0029000000-N SP  Lump Sum 6450.00 16000.00  12615.00REINF BRG APPR **********
(18+88)

0006 0029000000-N SP  Lump Sum 9050.00 17000.00  19600.00REINF BRG APPR **********
(21+69)

0007 0043000000-N 226 Lump Sum 139576.00 68000.00  130000.00GRADING

0008 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0009 0057000000-E 226  800 CY  15.00 12000.00 12.00 9600.00 25.00  20000.00UNDERCUT EXCAVATION

0010 0195000000-E 265  800 CY  10.00 8000.00 16.00 12800.00 35.00  28000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,100 SY  1.65 1815.00 2.50 2750.00 2.25  2475.00GEOTEXTILE SOIL STABILIZATION

0012 0241000000-E SP   3,080 SY  1.50 4620.00 3.50 10780.00 2.15  6622.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK PLATING,  TYPE 2

0013 0255000000-E SP   1,880 TON 60.00 112800.00 57.00 107160.00 55.00  103400.00GENERIC GRADING ITEM (TON)
PLAIN RIP RAP, CLASS 2

0014 0314000000-E SP   390 TON 48.85 19051.50 45.00 17550.00 40.00  15600.00SELECT MATERIAL CLASS **
(IV)

0015 0318000000-E 300  30 TON 57.00 1710.00 50.00 1500.00 35.00  1050.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  70 SY  4.20 294.00 6.50 455.00 2.15  150.50FND CONDIT GEOTEXTILE

0017 0335200000-E 305  188 LF  52.00 9776.00 23.00 4324.00 30.00  5640.0015" DRAINAGE PIPE

0018 0335850000-E 305  16 EA  100.00 1600.00 250.00 4000.00 205.00  3280.00**" DRAINAGE PIPE ELBOW
(15")

0019 1099500000-E 505  100 CY  12.45 1245.00 12.00 1200.00 25.00  2500.00SHALLOW UNDERCUT

0020 1099700000-E 505  200 TON 43.15 8630.00 45.00 9000.00 35.00  7000.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  60 TON 48.75 2925.00 45.00 2700.00 30.00  1800.00INCIDENTAL STONE BASE

0022 1330000000-E 607  500 SY  12.00 6000.00 10.00 5000.00 25.00  12500.00INCIDENTAL MILLING

0023 1489000000-E 610  900 TON 71.00 63900.00 71.00 63900.00 71.00  63900.00ASP CONC BASE CRS B25.0B

0024 1525000000-E 610  1,100 TON 65.00 71500.00 65.00 71500.00 65.00  71500.00ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  120 TON 642.00 77040.00 642.00 77040.00 642.00  77040.00ASP FOR PLANT MIX

0026 1693000000-E 654  40 TON 50.00 2000.00 100.00 4000.00 50.00  2000.00ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  45 CY  25.00 1125.00 35.00 1575.00 15.00  675.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  200 SY  4.00 800.00 8.50 1700.00 2.15  430.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815 33.6 CY  80.00 2688.00 70.00 2352.00 45.00  1512.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  200 LF  15.00 3000.00 25.00 5000.00 6.50  1300.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  225.00 225.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  20.00 120.00 40.00 240.00 20.00  120.006" OUTLET PIPE

0033 2286000000-N 840  8 EA  1300.00 10400.00 1400.00 11200.00 1375.00  11000.00MASNRY DRAINAGE STRUCT

0034 2355000000-N 840  8 EA  555.00 4440.00 550.00 4400.00 575.00  4600.00FRAME W/GRATE 840.29 STD

0035 2556000000-E 846  195 LF  60.00 11700.00 40.00 7800.00 28.00  5460.00SHOULDER BERM GUTTER



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 2 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203155SEP 17 2013

0.360 MI

0036 2752000000-E SP   70 LF  45.00 3150.00 60.00 4200.00 35.00  2450.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0037 3030000000-E 862  1,550 LF  14.00 21700.00 14.00 21700.00 14.00  21700.00STL BM GUARDRAIL

0038 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00  130.00ADDIT GUARDRAIL POSTS

0039 3215000000-N 862  16 EA  1300.00 20800.00 1300.00 20800.00 1300.00  20800.00GR ANCHOR TYPE III

0040 3270000000-N SP   8 EA  1825.00 14600.00 1750.00 14000.00 1750.00  14000.00GR ANCHOR TYPE 350

0041 3649000000-E 876  20 TON 81.25 1625.00 65.00 1300.00 50.00  1000.00RIP RAP, CLASS B

0042 3656000000-E 876  1,315 SY  1.00 1315.00 3.50 4602.50 2.15  2827.25GEOTEXTILE FOR DRAINGE

0043 4155000000-N 907  24 EA  5.00 120.00 1.00 24.00 1.00  24.00DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  642 SF  4.25 2728.50 4.25 2728.50 4.25  2728.50WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  188 SF  6.00 1128.00 6.00 1128.00 6.00  1128.00WORK ZONE SIGNS (BARR)

0046 4445000000-E 1145  160 LF  15.00 2400.00 15.00 2400.00 15.00  2400.00BARRICADES (TYPE III)

0047 4810000000-E 1205  8,400 LF  2.60 21840.00 0.50 4200.00 0.50  4200.00PAINT PVMT MARKINGS 4"

0048 6000000000-E 1605  5,250 LF  2.00 10500.00 2.00 10500.00 2.50  13125.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  300 TON 30.00 9000.00 50.00 15000.00 35.00  10500.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  90 TON 58.00 5220.00 45.00 4050.00 35.00  3150.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  315 TON 30.00 9450.00 50.00 15750.00 30.00  9450.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615  5 ACR 400.00 2000.00 600.00 3000.00 770.00  3850.00TEMPORARY MULCHING

0053 6018000000-E 1620  200 LB  2.00 400.00 5.00 1000.00 3.50  700.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620 0.75 TON 1800.00 1350.00 1000.00 750.00 1200.00  900.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  400 LF  3.00 1200.00 11.00 4400.00 10.00  4000.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   3,100 LF  1.80 5580.00 2.00 6200.00 1.35  4185.00SAFETY FENCE

0057 6030000000-E 1630  150 CY  10.00 1500.00 10.00 1500.00 15.00  2250.00SILT EXCAVATION

0058 6036000000-E 1631  6,400 SY  1.95 12480.00 2.00 12800.00 2.10  13440.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   400 SY  4.77 1908.00 6.25 2500.00 6.00  2400.00COIR FIBER MAT

0060 6042000000-E 1632  825 LF  3.00 2475.00 3.62 2986.50 4.40  3630.001/4" HARDWARE CLOTH

0061 6071010000-E SP   545 LF  16.00 8720.00 5.25 2861.25 7.50  4087.50WATTLE

0062 6071020000-E SP   5 LB  35.00 175.00 12.00 60.00 9.00  45.00POLYACRYLAMIDE (PAM)

0063 6084000000-E 1660  5 ACR 2100.00 10500.00 1700.00 8500.00 2100.00  10500.00SEEDING AND MULCHING

0064 6087000000-E 1660 2.5 ACR 500.00 1250.00 200.00 500.00 400.00  1000.00MOWING

0065 6090000000-E 1661  100 LB  4.00 400.00 5.00 500.00 14.00  1400.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.5 TON 1800.00 900.00 1000.00 500.00 2000.00  1000.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  150 LB  6.00 900.00 5.00 750.00 10.00  1500.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 3.25 TON 2100.00 6825.00 1000.00 3250.00 1000.00  3250.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  20 MHR 50.00 1000.00 65.00 1300.00 76.00  1520.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   36 EA  1.00 36.00 100.00 3600.00 50.00  1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 45000.00 43000.00  35000.00REMV EXIST STR **********
(15+12.00-L-)

0072 8035000000-N 402 Lump Sum 49750.00 31000.00  33785.00REMV EXIST STR **********
(16+02.00-L-)



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 3 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203155SEP 17 2013

0.360 MI

0073 8035000000-N 402 Lump Sum 44750.00 19000.00  33785.00REMV EXIST STR **********
(18+88.00-L-)

0074 8035000000-N 402 Lump Sum 34500.00 30000.00  25000.00REMV EXIST STR **********
(21+69.00-L-)

0075 8112730000-N 450  2 EA  2125.00 4250.00 2500.00 5000.00 1500.00  3000.00PDA TESTING

0076 8121000000-N 412 Lump Sum 5200.00 20000.00  8500.00UNCL STR EXCAV STA *****
(15+12.00-L-)

0077 8121000000-N 412 Lump Sum 6936.00 16000.00  9000.00UNCL STR EXCAV STA *****
(16+02.00-L-)

0078 8121000000-N 412 Lump Sum 3900.00 12000.00  9000.00UNCL STR EXCAV STA *****
(18+88.00-L-)

0079 8121000000-N 412 Lump Sum 2790.00 9500.00  8500.00UNCL STR EXCAV STA *****
(21+69.00-L-)

0080 8182000000-E 420 189.3 CY  724.16 137083.49 901.00 170559.30 885.00  167530.50CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 17600.00 23000.00  13390.00BRG APPR SLAB ***********
(15+12.00-L-)

0082 8210000000-N 422 Lump Sum 17850.00 23000.00  13390.00BRG APPR SLAB ***********
(16+02.00-L-)

0083 8210000000-N 422 Lump Sum 17350.00 23000.00  13390.00BRG APPR SLAB ***********
(18+88.00-L-)

0084 8210000000-N 422 Lump Sum 17350.00 23000.00  13390.00BRG APPR SLAB ***********
(21+69.00-L-)

0085 8217000000-E 425  28,015 LB  1.07 29976.05 0.85 23812.75 1.00  28015.00REINF STEEL (BRIDGE)

0086 8364000000-E 450  2,730 LF  35.21 96123.30 35.00 95550.00 45.25  123532.50HP12X53 PILES

0087 8384200000-E 450  1,960 LF  58.68 115012.80 60.00 117600.00 67.15  131614.00HP14X73 GALV PILES

0088 8393000000-N 450  48 EA  185.00 8880.00 100.00 4800.00 50.00  2400.00PILE REDRIVES

0089 8505000000-E 460  792 LF  77.63 61482.96 77.00 60984.00 77.30  61221.60VERT CONC BARRIER RAIL

0090 8594000000-E 876  166 TON 53.64 8904.24 54.00 8964.00 60.00  9960.00RIP RAP B

0091 8608000000-E 876  684 TON 58.23 39829.32 63.00 43092.00 60.00  41040.00RIP RAP II (2'-0")

0092 8622000000-E 876  760 SY  2.20 1672.00 3.00 2280.00 2.75  2090.00GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 19425.00 25000.00  18000.00ELASTOMERIC BEARINGS

0094 8762000000-E 430  2,145 LF  124.06 266108.70 140.00 300300.00 130.00  278850.003'-0"X 1'-9"PRESTR SLABS

0095 8763000000-E 430  2,200 LF  149.86 329692.00 170.00 374000.00 175.00  385000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 2313751.86 TOTAL 2400888.80 TOTAL  2424873.35CONTRACT TOTAL

 

    SUB-TOTAL 932336.00 SUB-TOTAL 896446.75 SUB-TOTAL  956489.75ROADWAY ITEMS

    SUB-TOTAL 1381415.86 SUB-TOTAL 1504442.05 SUB-TOTAL  1468383.60STRUCTURE ITEMS



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 4 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C203155SEP 17 2013

0.360 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 106000.00 154500.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 20000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(15+12)

0004 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(16+02)

0005 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(18+88)

0006 0029000000-N SP  Lump Sum 10000.00 25000.00  REINF BRG APPR **********
(21+69)

0007 0043000000-N 226 Lump Sum 110000.00 226750.00  GRADING

0008 0050000000-E 226  1 ACR 100.00 100.00 2500.00 2500.00  SUPP CLEARING & GRUBBING

0009 0057000000-E 226  800 CY  12.00 9600.00 40.00 32000.00  UNDERCUT EXCAVATION

0010 0195000000-E 265  800 CY  16.00 12800.00 27.00 21600.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,100 SY  2.50 2750.00 2.00 2200.00  GEOTEXTILE SOIL STABILIZATION

0012 0241000000-E SP   3,080 SY  3.50 10780.00 2.30 7084.00  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK PLATING,  TYPE 2

0013 0255000000-E SP   1,880 TON 57.00 107160.00 86.00 161680.00  GENERIC GRADING ITEM (TON)
PLAIN RIP RAP, CLASS 2

0014 0314000000-E SP   390 TON 45.00 17550.00 40.00 15600.00  SELECT MATERIAL CLASS **
(IV)

0015 0318000000-E 300  30 TON 50.00 1500.00 75.00 2250.00  FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  70 SY  6.50 455.00 2.25 157.50  FND CONDIT GEOTEXTILE

0017 0335200000-E 305  188 LF  23.00 4324.00 40.00 7520.00  15" DRAINAGE PIPE

0018 0335850000-E 305  16 EA  250.00 4000.00 210.00 3360.00  **" DRAINAGE PIPE ELBOW
(15")

0019 1099500000-E 505  100 CY  12.00 1200.00 14.50 1450.00  SHALLOW UNDERCUT

0020 1099700000-E 505  200 TON 45.00 9000.00 42.00 8400.00  CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  60 TON 45.00 2700.00 39.02 2341.20  INCIDENTAL STONE BASE

0022 1330000000-E 607  500 SY  18.00 9000.00 11.50 5750.00  INCIDENTAL MILLING

0023 1489000000-E 610  900 TON 71.00 63900.00 78.00 70200.00  ASP CONC BASE CRS B25.0B

0024 1525000000-E 610  1,100 TON 65.00 71500.00 82.00 90200.00  ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  120 TON 642.00 77040.00 600.00 72000.00  ASP FOR PLANT MIX

0026 1693000000-E 654  40 TON 200.00 8000.00 200.00 8000.00  ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  45 CY  12.00 540.00 35.00 1575.00  SUBDRAIN EXCAVATION

0028 2026000000-E 815  200 SY  3.00 600.00 8.50 1700.00  GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815 33.6 CY  62.00 2083.20 70.00 2352.00  SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  200 LF  6.50 1300.00 25.00 5000.00  6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00  SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  15.00 90.00 40.00 240.00  6" OUTLET PIPE

0033 2286000000-N 840  8 EA  1400.00 11200.00 1350.00 10800.00  MASNRY DRAINAGE STRUCT

0034 2355000000-N 840  8 EA  550.00 4400.00 350.00 2800.00  FRAME W/GRATE 840.29 STD

0035 2556000000-E 846  195 LF  40.00 7800.00 27.00 5265.00  SHOULDER BERM GUTTER



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 5 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C203155SEP 17 2013

0.360 MI

0036 2752000000-E SP   70 LF  60.00 4200.00 35.00 2450.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0037 3030000000-E 862  1,550 LF  14.00 21700.00 14.00 21700.00  STL BM GUARDRAIL

0038 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00  ADDIT GUARDRAIL POSTS

0039 3215000000-N 862  16 EA  1300.00 20800.00 1300.00 20800.00  GR ANCHOR TYPE III

0040 3270000000-N SP   8 EA  1750.00 14000.00 1750.00 14000.00  GR ANCHOR TYPE 350

0041 3649000000-E 876  20 TON 65.00 1300.00 70.00 1400.00  RIP RAP, CLASS B

0042 3656000000-E 876  1,315 SY  3.50 4602.50 2.25 2958.75  GEOTEXTILE FOR DRAINGE

0043 4155000000-N 907  24 EA  1.00 24.00 40.00 960.00  DISPOSE SIGN SYST U-CHAN

0044 4400000000-E 1110  642 SF  5.25 3370.50 4.80 3081.60  WORK ZONE SIGNS (STAT)

0045 4410000000-E 1110  188 SF  6.00 1128.00 4.95 930.60  WORK ZONE SIGNS (BARR)

0046 4445000000-E 1145  160 LF  15.00 2400.00 19.00 3040.00  BARRICADES (TYPE III)

0047 4810000000-E 1205  8,400 LF  0.50 4200.00 0.50 4200.00  PAINT PVMT MARKINGS 4"

0048 6000000000-E 1605  5,250 LF  2.00 10500.00 4.00 21000.00  TEMPORARY SILT FENCE

0049 6006000000-E 1610  300 TON 50.00 15000.00 65.00 19500.00  EROS CONTRL STONE CL A

0050 6009000000-E 1610  90 TON 45.00 4050.00 65.00 5850.00  EROS CONTRL STONE CL B

0051 6012000000-E 1610  315 TON 50.00 15750.00 60.00 18900.00  SEDIMENT CONTROL STONE

0052 6015000000-E 1615  5 ACR 400.00 2000.00 1500.00 7500.00  TEMPORARY MULCHING

0053 6018000000-E 1620  200 LB  2.00 400.00 5.00 1000.00  SEED FOR TEMP SEEDING

0054 6021000000-E 1620 0.75 TON 1800.00 1350.00 1500.00 1125.00  FERT FOR TEMP SEEDING

0055 6024000000-E 1622  400 LF  11.00 4400.00 18.00 7200.00  TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   3,100 LF  1.80 5580.00 3.00 9300.00  SAFETY FENCE

0057 6030000000-E 1630  150 CY  10.00 1500.00 16.00 2400.00  SILT EXCAVATION

0058 6036000000-E 1631  6,400 SY  1.80 11520.00 1.75 11200.00  MATTING FOR EROS CONTROL

0059 6037000000-E SP   400 SY  4.00 1600.00 8.30 3320.00  COIR FIBER MAT

0060 6042000000-E 1632  825 LF  3.00 2475.00 6.00 4950.00  1/4" HARDWARE CLOTH

0061 6071010000-E SP   545 LF  6.00 3270.00 7.00 3815.00  WATTLE

0062 6071020000-E SP   5 LB  20.00 100.00 15.00 75.00  POLYACRYLAMIDE (PAM)

0063 6084000000-E 1660  5 ACR 2100.00 10500.00 2945.00 14725.00  SEEDING AND MULCHING

0064 6087000000-E 1660 2.5 ACR 500.00 1250.00 45.00 112.50  MOWING

0065 6090000000-E 1661  100 LB  4.00 400.00 7.00 700.00  SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.5 TON 1800.00 900.00 950.00 475.00  FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  150 LB  6.00 900.00 2.00 300.00  SEED FOR SUPP SEEDING

0068 6108000000-E 1665 3.25 TON 2100.00 6825.00 850.00 2762.50  FERTILIZER TOPDRESSING

0069 6114500000-N 1667  20 MHR 50.00 1000.00 30.00 600.00  SPECIALIZED HAND MOWING

0070 6117000000-N SP   36 EA  200.00 7200.00 500.00 18000.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 35000.00 58000.00  REMV EXIST STR **********
(15+12.00-L-)

0072 8035000000-N 402 Lump Sum 35000.00 48000.00  REMV EXIST STR **********
(16+02.00-L-)



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 6 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C203155SEP 17 2013

0.360 MI

0073 8035000000-N 402 Lump Sum 35000.00 36000.00  REMV EXIST STR **********
(18+88.00-L-)

0074 8035000000-N 402 Lump Sum 35000.00 55000.00  REMV EXIST STR **********
(21+69.00-L-)

0075 8112730000-N 450  2 EA  5500.00 11000.00 6000.00 12000.00  PDA TESTING

0076 8121000000-N 412 Lump Sum 15000.00 10000.00  UNCL STR EXCAV STA *****
(15+12.00-L-)

0077 8121000000-N 412 Lump Sum 15000.00 10000.00  UNCL STR EXCAV STA *****
(16+02.00-L-)

0078 8121000000-N 412 Lump Sum 15000.00 8000.00  UNCL STR EXCAV STA *****
(18+88.00-L-)

0079 8121000000-N 412 Lump Sum 15000.00 8000.00  UNCL STR EXCAV STA *****
(21+69.00-L-)

0080 8182000000-E 420 189.3 CY  850.00 160905.00 1045.00 197818.50  CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 25000.00 29000.00  BRG APPR SLAB ***********
(15+12.00-L-)

0082 8210000000-N 422 Lump Sum 25000.00 29000.00  BRG APPR SLAB ***********
(16+02.00-L-)

0083 8210000000-N 422 Lump Sum 25000.00 29000.00  BRG APPR SLAB ***********
(18+88.00-L-)

0084 8210000000-N 422 Lump Sum 25000.00 29000.00  BRG APPR SLAB ***********
(21+69.00-L-)

0085 8217000000-E 425  28,015 LB  1.50 42022.50 1.25 35018.75  REINF STEEL (BRIDGE)

0086 8364000000-E 450  2,730 LF  65.00 177450.00 70.00 191100.00  HP12X53 PILES

0087 8384200000-E 450  1,960 LF  85.00 166600.00 108.00 211680.00  HP14X73 GALV PILES

0088 8393000000-N 450  48 EA  200.00 9600.00 500.00 24000.00  PILE REDRIVES

0089 8505000000-E 460  792 LF  85.00 67320.00 70.00 55440.00  VERT CONC BARRIER RAIL

0090 8594000000-E 876  166 TON 55.00 9130.00 75.00 12450.00  RIP RAP B

0091 8608000000-E 876  684 TON 65.00 44460.00 85.00 58140.00  RIP RAP II (2'-0")

0092 8622000000-E 876  760 SY  2.20 1672.00 2.50 1900.00  GEOTEXTILE FOR DRAINAGE

0093 8657000000-N 430 Lump Sum 25000.00 30000.00  ELASTOMERIC BEARINGS

0094 8762000000-E 430  2,145 LF  120.00 257400.00 139.00 298155.00  3'-0"X 1'-9"PRESTR SLABS

0095 8763000000-E 430  2,200 LF  130.00 286000.00 157.00 345400.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 2450056.70 TOTAL 3098187.90  CONTRACT TOTAL

 

    SUB-TOTAL 891497.20 SUB-TOTAL 1276085.65  ROADWAY ITEMS

    SUB-TOTAL 1558559.50 SUB-TOTAL 1822102.25  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2313751.86   SMITH-ROWE, LLC

     2  2400888.80   DELLINGER, INC.

     3  2424873.35   DANE CONSTRUCTION, INC.



OCT 11, 2013 11:36 AM

TIP NO B-4480, B-4481 2:00 PM 7 /  7 009

COLUMBUS

38385.3.FD1

FED AID NO BRZ-1824(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

   

C203155SEP 17 2013

0.360 MI

     4  2450056.70   PALMETTO INFRASTRUCTURE  INC

     5  3098187.90   TRADER CONSTRUCTION CO.



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 1 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203383SEP 17 2013

0.171 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 60000.00  60000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 14000.00  6500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 21000.00 19000.00  10000.00REINF BRG APPR **********
(14+70)

0004 0029000000-N SP  Lump Sum 21000.00 17000.00  10000.00REINF BRG APPR **********
(18+80.5)

0005 0043000000-N 226 Lump Sum 66500.00 59000.00  80000.00GRADING

0006 0050000000-E 226  1 ACR 500.00 500.00 500.00 500.00 200.00  200.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  300 CY  21.00 6300.00 21.00 6300.00 14.00  4200.00UNDERCUT EXCAVATION

0008 0195000000-E 265  300 CY  24.00 7200.00 24.00 7200.00 18.00  5400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  1.50 750.00 1.50 750.00 2.40  1200.00GEOTEXTILE SOIL STABILIZATION

0010 0366000000-E 310  68 LF  48.00 3264.00 48.00 3264.00 29.00  1972.0015" RC PIPE CULV III

0011 1220000000-E 545  25 TON 75.00 1875.00 75.00 1875.00 75.00  1875.00INCIDENTAL STONE BASE

0012 1489000000-E 610  560 TON 68.00 38080.00 68.00 38080.00 68.00  38080.00ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  510 TON 68.00 34680.00 68.00 34680.00 68.00  34680.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  60 TON 642.00 38520.00 642.00 38520.00 642.00  38520.00ASP FOR PLANT MIX

0015 2022000000-E 815 22.4 CY  35.00 784.00 35.00 784.00 25.00  560.00SUBDRAIN EXCAVATION

0016 2026000000-E 815  100 SY  3.00 300.00 3.00 300.00 3.00  300.00GEOTEXTILE FOR SUBSURF DRNS

0017 2036000000-E 815 16.8 CY  70.00 1176.00 70.00 1176.00 92.00  1545.60SUBDRAIN COARSE AGGREGATE

0018 2044000000-E 815  100 LF  7.00 700.00 7.00 700.00 9.00  900.006" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  300.00 300.00 300.00 300.00 400.00  400.00SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  17.00 102.00 17.00 102.00 15.00  90.006" OUTLET PIPE

0021 2286000000-N 840  3 EA  1400.00 4200.00 1400.00 4200.00 2000.00  6000.00MASNRY DRAINAGE STRUCT

0022 2308000000-E 840 1.54 LF  215.00 331.10 215.00 331.10 150.00  231.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  550.00 1650.00 550.00 1650.00 425.00  1275.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  100 LF  40.00 4000.00 60.00 6000.00 28.00  2800.00SHOULDER BERM GUTTER

0025 3030000000-E 862  550 LF  15.00 8250.00 15.00 8250.00 15.00  8250.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1300.00  10400.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1725.00 6900.00 1725.00 6900.00 1725.00  6900.00GR ANCHOR TYPE 350

0029 3649000000-E 876  2 TON 200.00 400.00 200.00 400.00 200.00  400.00RIP RAP, CLASS B

0030 3656000000-E 876  10 SY  6.00 60.00 6.00 60.00 2.20  22.00GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  431 SF  4.70 2025.70 4.00 1724.00 4.00  1724.00WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  69 SF  4.90 338.10 10.00 690.00 10.00  690.00WORK ZONE SIGNS (BARR)

0033 4420000000-N 1120  2 EA  11000.00 22000.00 9500.00 19000.00 9500.00  19000.00PORTABLE CHANGE MSG SIGN

0034 4445000000-E 1145  64 LF  19.50 1248.00 16.00 1024.00 16.00  1024.00BARRICADES (TYPE III)

0035 4810000000-E 1205  7,240 LF  0.27 1954.80 0.27 1954.80 0.27  1954.80PAINT PVMT MARKINGS 4"

0036 4900000000-N 1251  11 EA  15.00 165.00 15.00 165.00 15.00  165.00PERM RAISED PVMT MARKERS

0037 6000000000-E 1605  1,890 LF  2.50 4725.00 2.50 4725.00 2.38  4498.20TEMPORARY SILT FENCE

0038 6009000000-E 1610  35 TON 70.00 2450.00 70.00 2450.00 45.00  1575.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  40 TON 70.00 2800.00 70.00 2800.00 50.00  2000.00SEDIMENT CONTROL STONE



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 2 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203383SEP 17 2013

0.171 MI

0040 6015000000-E 1615 1.5 ACR 1230.00 1845.00 1230.00 1845.00 900.00  1350.00TEMPORARY MULCHING

0041 6018000000-E 1620  100 LB  6.00 600.00 6.00 600.00 2.00  200.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.03 TON 1250.00 37.50 1250.00 37.50 2100.00  63.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  200 LF  14.00 2800.00 14.00 2800.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   500 LF  2.00 1000.00 2.00 1000.00 2.00  1000.00SAFETY FENCE

0045 6030000000-E 1630  60 CY  20.00 1200.00 20.00 1200.00 25.00  1500.00SILT EXCAVATION

0046 6036000000-E 1631  1,100 SY  2.00 2200.00 2.00 2200.00 2.15  2365.00MATTING FOR EROS CONTROL

0047 6042000000-E 1632  140 LF  6.00 840.00 6.00 840.00 4.00  560.001/4" HARDWARE CLOTH

0048 6048000000-E SP   95 SY  30.00 2850.00 25.00 2375.00 29.00  2755.00FLOAT TURBIDITY CURTAIN

0049 6071012000-E SP   465 LF  10.50 4882.50 10.50 4882.50 8.00  3720.00COIR FIBER WATTLE

0050 6071020000-E SP   40 LB  15.00 600.00 13.50 540.00 15.00  600.00POLYACRYLAMIDE (PAM)

0051 6084000000-E 1660  3 ACR 3000.00 9000.00 3000.00 9000.00 2100.00  6300.00SEEDING AND MULCHING

0052 6087000000-E 1660  3 ACR 100.00 300.00 100.00 300.00 600.00  1800.00MOWING

0053 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00 5.00  250.00SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 1250.00 312.50 1250.00 312.50 2100.00  525.00FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  7.00 350.00 7.00 350.00 8.00  400.00SEED FOR SUPP SEEDING

0056 6108000000-E 1665 1.25 TON 1250.00 1562.50 1250.00 1562.50 2100.00  2625.00FERTILIZER TOPDRESSING

0057 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00 50.00  500.00SPECIALIZED HAND MOWING

0058 6117000000-N SP   13 EA  300.00 3900.00 300.00 3900.00 250.00  3250.00RESPONSE FOR EROS CONTROL

0059 6123000000-E 1670  1 ACR 5550.00 5550.00 5555.00 5555.00 7500.00  7500.00REFORESTATION

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 46400.00 53000.00  30000.00REMV EXIST STR **********
(14+70.00-L-)

0061 8035000000-N 402 Lump Sum 36000.00 36000.00  30000.00REMV EXIST STR **********
(18+80.50-L-)

0062 8112730000-N 450  1 EA  2400.00 2400.00 2400.00 2400.00 2500.00  2500.00PDA TESTING

0063 8121000000-N 412 Lump Sum 6700.00 10000.00  10000.00UNCL STR EXCAV STA *****
(14+70.00-L-)

0064 8121000000-N 412 Lump Sum 2800.00 5000.00  10000.00UNCL STR EXCAV STA *****
(18+80.50-L-)

0065 8182000000-E 420 114.7 CY  1000.00 114700.00 905.00 103803.50 850.00  97495.00CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 20000.00 23000.00  20000.00BRG APPR SLAB ***********
(14+70.00-L-)

0067 8210000000-N 422 Lump Sum 19000.00 21000.00  20000.00BRG APPR SLAB ***********
(18+80.50-L-)

0068 8217000000-E 425  16,453 LB  1.00 16453.00 1.00 16453.00 1.50  24679.50REINF STEEL (BRIDGE)

0069 8364000000-E 450  1,095 LF  42.00 45990.00 37.00 40515.00 65.00  71175.00HP12X53 PILES

0070 8384200000-E 450  1,505 LF  68.00 102340.00 55.00 82775.00 75.00  112875.00HP14X73 GALV PILES

0071 8393000000-N 450  26 EA  50.00 1300.00 100.00 2600.00 450.00  11700.00PILE REDRIVES

0072 8505000000-E 460 451.25 LF  95.00 42868.75 77.00 34746.25 85.00  38356.25VERT CONC BARRIER RAIL

0073 8608000000-E 876  360 TON 50.00 18000.00 60.00 21600.00 60.00  21600.00RIP RAP II (2'-0")

0074 8622000000-E 876  401 SY  2.75 1102.75 3.00 1203.00 4.00  1604.00GEOTEXTILE FOR DRAINAGE



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 3 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

DELLINGER, INC. PALMETTO INFRASTRUCTURE  INC

MONROE,  NC GREENVILLE,  SC

C203383SEP 17 2013

0.171 MI

0075 8657000000-N 430 Lump Sum 13000.00 12000.00  20000.00ELASTOMERIC BEARINGS

0076 8762000000-E 430  2,390 LF  123.00 293970.00 142.00 339380.00 125.00  298750.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1212948.20 TOTAL 1222195.65 TOTAL  1224594.35CONTRACT TOTAL

 

    SUB-TOTAL 429923.70 SUB-TOTAL 416719.90 SUB-TOTAL  403859.60ROADWAY ITEMS

    SUB-TOTAL 783024.50 SUB-TOTAL 805475.75 SUB-TOTAL  820734.75STRUCTURE ITEMS



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 4 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION S & C CONSTRUCTION LLC

WILSON,  NC GARLAND,  NC

C203383SEP 17 2013

0.171 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61540.00 61500.00  61520.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 8500.00  14000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 15650.00 18000.00  13090.00REINF BRG APPR **********
(14+70)

0004 0029000000-N SP  Lump Sum 15650.00 17000.00  13090.00REINF BRG APPR **********
(18+80.5)

0005 0043000000-N 226 Lump Sum 75000.00 70000.00  79520.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1456.00  1456.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  300 CY  18.00 5400.00 15.00 4500.00 11.20  3360.00UNDERCUT EXCAVATION

0008 0195000000-E 265  300 CY  18.00 5400.00 25.00 7500.00 16.80  5040.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.50 1250.00 3.00 1500.00 0.56  280.00GEOTEXTILE SOIL STABILIZATION

0010 0366000000-E 310  68 LF  30.00 2040.00 58.00 3944.00 26.32  1789.7615" RC PIPE CULV III

0011 1220000000-E 545  25 TON 50.00 1250.00 25.00 625.00 31.36  784.00INCIDENTAL STONE BASE

0012 1489000000-E 610  560 TON 68.00 38080.00 76.00 42560.00 76.16  42649.60ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  510 TON 68.00 34680.00 112.00 57120.00 76.16  38841.60ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  60 TON 642.00 38520.00 636.00 38160.00 722.40  43344.00ASP FOR PLANT MIX

0015 2022000000-E 815 22.4 CY  35.00 784.00 65.00 1456.00 16.80  376.32SUBDRAIN EXCAVATION

0016 2026000000-E 815  100 SY  2.15 215.00 8.00 800.00 2.24  224.00GEOTEXTILE FOR SUBSURF DRNS

0017 2036000000-E 815 16.8 CY  45.00 756.00 85.00 1428.00 63.28  1063.10SUBDRAIN COARSE AGGREGATE

0018 2044000000-E 815  100 LF  6.50 650.00 25.00 2500.00 13.44  1344.006" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00 336.00  336.00SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  25.00 150.00 40.00 240.00 33.60  201.606" OUTLET PIPE

0021 2286000000-N 840  3 EA  1700.00 5100.00 2400.00 7200.00 896.00  2688.00MASNRY DRAINAGE STRUCT

0022 2308000000-E 840 1.54 LF  450.00 693.00 1000.00 1540.00 280.00  431.20MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  600.00 1800.00 550.00 1650.00 364.00  1092.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  100 LF  25.00 2500.00 28.00 2800.00 50.40  5040.00SHOULDER BERM GUTTER

0025 3030000000-E 862  550 LF  15.00 8250.00 15.00 8250.00 16.80  9240.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 14.56  72.80ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1456.00  11648.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1725.00 6900.00 1725.00 6900.00 1932.00  7728.00GR ANCHOR TYPE 350

0029 3649000000-E 876  2 TON 100.00 200.00 70.00 140.00 84.00  168.00RIP RAP, CLASS B

0030 3656000000-E 876  10 SY  2.15 21.50 3.00 30.00 4.48  44.80GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  431 SF  4.00 1724.00 4.35 1874.85 5.26  2267.06WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  69 SF  10.00 690.00 5.30 365.70 5.49  378.81WORK ZONE SIGNS (BARR)

0033 4420000000-N 1120  2 EA  9750.00 19500.00 10000.00 20000.00 7616.00  15232.00PORTABLE CHANGE MSG SIGN

0034 4445000000-E 1145  64 LF  16.00 1024.00 18.50 1184.00 21.84  1397.76BARRICADES (TYPE III)

0035 4810000000-E 1205  7,240 LF  0.27 1954.80 0.27 1954.80 0.30  2172.00PAINT PVMT MARKINGS 4"

0036 4900000000-N 1251  11 EA  15.00 165.00 15.00 165.00 16.80  184.80PERM RAISED PVMT MARKERS

0037 6000000000-E 1605  1,890 LF  2.00 3780.00 2.25 4252.50 3.15  5953.50TEMPORARY SILT FENCE

0038 6009000000-E 1610  35 TON 50.00 1750.00 70.00 2450.00 41.65  1457.75EROS CONTRL STONE CL B

0039 6012000000-E 1610  40 TON 45.00 1800.00 65.00 2600.00 35.84  1433.60SEDIMENT CONTROL STONE



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 5 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION S & C CONSTRUCTION LLC

WILSON,  NC GARLAND,  NC

C203383SEP 17 2013

0.171 MI

0040 6015000000-E 1615 1.5 ACR 1000.00 1500.00 600.00 900.00 1050.00  1575.00TEMPORARY MULCHING

0041 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 5.25  525.00SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.03 TON 2000.00 60.00 1000.00 30.00 2100.00  63.00FERT FOR TEMP SEEDING

0043 6024000000-E 1622  200 LF  11.00 2200.00 5.00 1000.00 11.20  2240.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   500 LF  1.90 950.00 2.00 1000.00 1.58  790.00SAFETY FENCE

0045 6030000000-E 1630  60 CY  15.00 900.00 20.00 1200.00 11.90  714.00SILT EXCAVATION

0046 6036000000-E 1631  1,100 SY  2.95 3245.00 2.40 2640.00 3.10  3410.00MATTING FOR EROS CONTROL

0047 6042000000-E 1632  140 LF  4.00 560.00 3.75 525.00 6.30  882.001/4" HARDWARE CLOTH

0048 6048000000-E SP   95 SY  55.00 5225.00 32.00 3040.00 48.16  4575.20FLOAT TURBIDITY CURTAIN

0049 6071012000-E SP   465 LF  6.50 3022.50 7.50 3487.50 12.60  5859.00COIR FIBER WATTLE

0050 6071020000-E SP   40 LB  9.00 360.00 12.00 480.00 6.83  273.20POLYACRYLAMIDE (PAM)

0051 6084000000-E 1660  3 ACR 3000.00 9000.00 1800.00 5400.00 3150.00  9450.00SEEDING AND MULCHING

0052 6087000000-E 1660  3 ACR 200.00 600.00 200.00 600.00 200.00  600.00MOWING

0053 6090000000-E 1661  50 LB  15.00 750.00 5.00 250.00 15.75  787.50SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 2000.00 500.00 1000.00 250.00 2100.00  525.00FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  7.00 350.00 5.00 250.00 7.35  367.50SEED FOR SUPP SEEDING

0056 6108000000-E 1665 1.25 TON 1500.00 1875.00 1000.00 1250.00 1575.00  1968.75FERTILIZER TOPDRESSING

0057 6114500000-N 1667  10 MHR 76.00 760.00 65.00 650.00 76.00  760.00SPECIALIZED HAND MOWING

0058 6117000000-N SP   13 EA  125.00 1625.00 200.00 2600.00 600.00  7800.00RESPONSE FOR EROS CONTROL

0059 6123000000-E 1670  1 ACR 1800.00 1800.00 3100.00 3100.00 1800.00  1800.00REFORESTATION

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 45500.00 40000.00  44800.00REMV EXIST STR **********
(14+70.00-L-)

0061 8035000000-N 402 Lump Sum 35440.00 27000.00  31360.00REMV EXIST STR **********
(18+80.50-L-)

0062 8112730000-N 450  1 EA  1500.00 1500.00 3000.00 3000.00 1979.50  1979.50PDA TESTING

0063 8121000000-N 412 Lump Sum 15350.00 10000.00  8925.00UNCL STR EXCAV STA *****
(14+70.00-L-)

0064 8121000000-N 412 Lump Sum 10750.00 5000.00  8925.00UNCL STR EXCAV STA *****
(18+80.50-L-)

0065 8182000000-E 420 114.7 CY  895.00 102656.50 1200.00 137640.00 1049.66  120396.00CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 13475.00 20000.00  20020.00BRG APPR SLAB ***********
(14+70.00-L-)

0067 8210000000-N 422 Lump Sum 12515.00 20000.00  20020.00BRG APPR SLAB ***********
(18+80.50-L-)

0068 8217000000-E 425  16,453 LB  1.00 16453.00 1.00 16453.00 1.00  16453.00REINF STEEL (BRIDGE)

0069 8364000000-E 450  1,095 LF  50.45 55242.75 42.00 45990.00 68.02  74481.90HP12X53 PILES

0070 8384200000-E 450  1,505 LF  68.90 103694.50 60.00 90300.00 75.01  112890.05HP14X73 GALV PILES

0071 8393000000-N 450  26 EA  50.00 1300.00 50.00 1300.00 150.00  3900.00PILE REDRIVES

0072 8505000000-E 460 451.25 LF  74.80 33753.50 120.00 54150.00 78.40  35378.00VERT CONC BARRIER RAIL

0073 8608000000-E 876  360 TON 57.80 20808.00 72.00 25920.00 59.50  21420.00RIP RAP II (2'-0")

0074 8622000000-E 876  401 SY  3.00 1203.00 3.00 1203.00 3.57  1431.57GEOTEXTILE FOR DRAINAGE



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 6 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION S & C CONSTRUCTION LLC

WILSON,  NC GARLAND,  NC

C203383SEP 17 2013

0.171 MI

0075 8657000000-N 430 Lump Sum 15000.00 10000.00  9372.44ELASTOMERIC BEARINGS

0076 8762000000-E 430  2,390 LF  140.00 334600.00 125.00 298750.00 127.00  303530.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1230806.05 TOTAL 1247364.35 TOTAL  1271187.67CONTRACT TOTAL

 

    SUB-TOTAL 411564.80 SUB-TOTAL 440658.35 SUB-TOTAL  435905.21ROADWAY ITEMS

    SUB-TOTAL 819241.25 SUB-TOTAL 806706.00 SUB-TOTAL  835282.46STRUCTURE ITEMS



OCT 11, 2013 11:36 AM

TIP NO BD-5103S 2:00 PM 7 /  9 010

SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C203383SEP 17 2013

0.171 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(14+70)

0004 0029000000-N SP  Lump Sum 20000.00   REINF BRG APPR **********
(18+80.5)

0005 0043000000-N 226 Lump Sum 184000.00   GRADING

0006 0050000000-E 226  1 ACR 2500.00 2500.00   SUPP CLEARING & GRUBBING

0007 0057000000-E 226  300 CY  30.00 9000.00   UNDERCUT EXCAVATION

0008 0195000000-E 265  300 CY  32.00 9600.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.25 1125.00   GEOTEXTILE SOIL STABILIZATION

0010 0366000000-E 310  68 LF  45.00 3060.00   15" RC PIPE CULV III

0011 1220000000-E 545  25 TON 40.00 1000.00   INCIDENTAL STONE BASE

0012 1489000000-E 610  560 TON 76.00 42560.00   ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  510 TON 112.00 57120.00   ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  60 TON 636.00 38160.00   ASP FOR PLANT MIX

0015 2022000000-E 815 22.4 CY  65.00 1456.00   SUBDRAIN EXCAVATION

0016 2026000000-E 815  100 SY  8.00 800.00   GEOTEXTILE FOR SUBSURF DRNS

0017 2036000000-E 815 16.8 CY  85.00 1428.00   SUBDRAIN COARSE AGGREGATE

0018 2044000000-E 815  100 LF  25.00 2500.00   6" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0021 2286000000-N 840  3 EA  1325.00 3975.00   MASNRY DRAINAGE STRUCT

0022 2308000000-E 840 1.54 LF  450.00 693.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  450.00 1350.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  100 LF  35.00 3500.00   SHOULDER BERM GUTTER

0025 3030000000-E 862  550 LF  15.00 8250.00   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  8 EA  1300.00 10400.00   GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1725.00 6900.00   GR ANCHOR TYPE 350

0029 3649000000-E 876  2 TON 120.00 240.00   RIP RAP, CLASS B

0030 3656000000-E 876  10 SY  3.50 35.00   GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  431 SF  4.50 1939.50   WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  69 SF  5.50 379.50   WORK ZONE SIGNS (BARR)

0033 4420000000-N 1120  2 EA  7000.00 14000.00   PORTABLE CHANGE MSG SIGN

0034 4445000000-E 1145  64 LF  20.00 1280.00   BARRICADES (TYPE III)

0035 4810000000-E 1205  7,240 LF  0.27 1954.80   PAINT PVMT MARKINGS 4"

0036 4900000000-N 1251  11 EA  15.00 165.00   PERM RAISED PVMT MARKERS

0037 6000000000-E 1605  1,890 LF  2.00 3780.00   TEMPORARY SILT FENCE

0038 6009000000-E 1610  35 TON 60.00 2100.00   EROS CONTRL STONE CL B

0039 6012000000-E 1610  40 TON 50.00 2000.00   SEDIMENT CONTROL STONE
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SAMPSON, BLADEN

45349.3.FD19

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C203383SEP 17 2013

0.171 MI

0040 6015000000-E 1615 1.5 ACR 1450.00 2175.00   TEMPORARY MULCHING

0041 6018000000-E 1620  100 LB  2.75 275.00   SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.03 TON 1280.00 38.40   FERT FOR TEMP SEEDING

0043 6024000000-E 1622  200 LF  24.00 4800.00   TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   500 LF  1.90 950.00   SAFETY FENCE

0045 6030000000-E 1630  60 CY  15.00 900.00   SILT EXCAVATION

0046 6036000000-E 1631  1,100 SY  1.90 2090.00   MATTING FOR EROS CONTROL

0047 6042000000-E 1632  140 LF  4.00 560.00   1/4" HARDWARE CLOTH

0048 6048000000-E SP   95 SY  34.00 3230.00   FLOAT TURBIDITY CURTAIN

0049 6071012000-E SP   465 LF  7.00 3255.00   COIR FIBER WATTLE

0050 6071020000-E SP   40 LB  15.00 600.00   POLYACRYLAMIDE (PAM)

0051 6084000000-E 1660  3 ACR 3770.00 11310.00   SEEDING AND MULCHING

0052 6087000000-E 1660  3 ACR 45.00 135.00   MOWING

0053 6090000000-E 1661  50 LB  7.75 387.50   SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 900.00 225.00   FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0056 6108000000-E 1665 1.25 TON 1200.00 1500.00   FERTILIZER TOPDRESSING

0057 6114500000-N 1667  10 MHR 25.00 250.00   SPECIALIZED HAND MOWING

0058 6117000000-N SP   13 EA  500.00 6500.00   RESPONSE FOR EROS CONTROL

0059 6123000000-E 1670  1 ACR 2400.00 2400.00   REFORESTATION

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 65000.00   REMV EXIST STR **********
(14+70.00-L-)

0061 8035000000-N 402 Lump Sum 60000.00   REMV EXIST STR **********
(18+80.50-L-)

0062 8112730000-N 450  1 EA  5500.00 5500.00   PDA TESTING

0063 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(14+70.00-L-)

0064 8121000000-N 412 Lump Sum 5000.00   UNCL STR EXCAV STA *****
(18+80.50-L-)

0065 8182000000-E 420 114.7 CY  995.00 114126.50   CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 29000.00   BRG APPR SLAB ***********
(14+70.00-L-)

0067 8210000000-N 422 Lump Sum 29000.00   BRG APPR SLAB ***********
(18+80.50-L-)

0068 8217000000-E 425  16,453 LB  1.25 20566.25   REINF STEEL (BRIDGE)

0069 8364000000-E 450  1,095 LF  76.00 83220.00   HP12X53 PILES

0070 8384200000-E 450  1,505 LF  102.00 153510.00   HP14X73 GALV PILES

0071 8393000000-N 450  26 EA  500.00 13000.00   PILE REDRIVES

0072 8505000000-E 460 451.25 LF  72.00 32490.00   VERT CONC BARRIER RAIL

0073 8608000000-E 876  360 TON 85.00 30600.00   RIP RAP II (2'-0")

0074 8622000000-E 876  401 SY  2.75 1102.75   GEOTEXTILE FOR DRAINAGE
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.
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0075 8657000000-N 430 Lump Sum 20000.00   ELASTOMERIC BEARINGS

0076 8762000000-E 430  2,390 LF  138.00 329820.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1585522.20   CONTRACT TOTAL

 

    SUB-TOTAL 588586.70   ROADWAY ITEMS

    SUB-TOTAL 996935.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1212948.20   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     2  1222195.65   DELLINGER, INC.

     3  1224594.35   PALMETTO INFRASTRUCTURE  INC

     4  1230806.05   DANE CONSTRUCTION, INC.

     5  1247364.35   S. T. WOOTEN CORPORATION

     6  1271187.67   S & C CONSTRUCTION LLC

     7  1585522.20   TRADER CONSTRUCTION CO.
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J. T. RUSSELL & SONS, INC.
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ARTHUR DIVISION
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GREENSBORO,  NC CHARLOTTE,  NC
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2.478 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 360500.00 285000.00  440000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 492800.00 658000.00  1707275.00GRADING

0003 0050000000-E 226  1 ACR 6500.00 6500.00 100.00 100.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  20.00 8000.00 14.00 5600.00 25.00  10000.00UNDERCUT EXCAVATION

0005 0195000000-E 265  200 CY  40.00 8000.00 43.00 8600.00 40.00  8000.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  35,300 SY  2.50 88250.00 1.35 47655.00 3.00  105900.00GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  40 TON 35.00 1400.00 38.00 1520.00 32.00  1280.00FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  680 SY  2.50 1700.00 2.80 1904.00 6.50  4420.00FND CONDIT GEOTEXTILE

0009 0448300000-E 310  254 LF  55.00 13970.00 55.00 13970.00 45.00  11430.0018" RCP CULV CLASS IV

0010 0448400000-E 310  86 LF  85.00 7310.00 67.00 5762.00 65.00  5590.0024" RCP CULV CLASS IV

0011 0995000000-E 340  224 LF  12.00 2688.00 15.00 3360.00 15.00  3360.00PIPE REMOVAL

0012 1099500000-E 505  11,700 CY  10.00 117000.00 10.60 124020.00 6.00  70200.00SHALLOW UNDERCUT

0013 1099700000-E 505  22,880 TON 29.75 680680.00 26.25 600600.00 23.50  537680.00CLASS IV SUBGRD STABILIZATION

0014 1297000000-E 607  6,500 SY  2.00 13000.00 3.25 21125.00 1.90  12350.00MILL ASP PVMT *****" DTH
(4")

0015 1308000000-E 607  65,000 SY  1.75 113750.00 2.25 146250.00 2.00  130000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0016 1330000000-E 607  1,200 SY  6.00 7200.00 10.00 12000.00 10.00  12000.00INCIDENTAL MILLING

0017 1491000000-E 610  24,270 TON 42.64 1034872.80 38.90 944103.00 45.40  1101858.00ASP CONC BASE CRS B25.0C

0018 1503000000-E 610  21,900 TON 42.45 929655.00 41.10 900090.00 42.65  934035.00ASP CONC INTR CRS I19.0C

0019 1523000000-E 610  9,950 TON 41.11 409044.50 42.29 420785.50 44.25  440287.50ASP CONC SURF CRS S9.5C

0020 1575000000-E 620  2,710 TON 630.00 1707300.00 619.00 1677490.00 651.00  1764210.00ASP FOR PLANT MIX

0021 1840000000-E 665  53,250 LF  0.20 10650.00 0.38 20235.00 0.26  13845.00MILLED RUMBLE STRIPS

0022 1891000000-E SP   240 SY  360.50 86520.00 350.00 84000.00 140.00  33600.00GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0023 2000000000-N 806  6 EA  206.00 1236.00 200.00 1200.00 200.00  1200.00RIGHT OF WAY MARKERS

0024 2099000000-E 816  6,240 LF  4.74 29577.60 4.60 28704.00 5.50  34320.00SHOULDER DRAIN

0025 2110000000-E 816  6,240 LF  2.32 14476.80 2.25 14040.00 2.25  14040.004" SHOULDER DRAIN PIPE

0026 2121000000-E 816  330 LF  10.30 3399.00 10.00 3300.00 10.00  3300.004" OUTLET PIPE FOR SHDR DRN

0027 2132000000-N 816  10 EA  283.25 2832.50 275.00 2750.00 300.00  3000.00CONC PAD SHLDR DRN OUTLET

0028 2286000000-N 840  6 EA  1700.00 10200.00 1750.00 10500.00 1500.00  9000.00MASNRY DRAINAGE STRUCT

0029 2365000000-N 840  37 EA  650.00 24050.00 610.00 22570.00 550.00  20350.00FRAME W/2GRTS 840.22 STD

0030 2374000000-N 840  2 EA  625.00 1250.00 700.00 1400.00 635.00  1270.00FRAME-GRT-HD 840.03 **
(G)

0031 2407000000-N 840  1 EA  2500.00 2500.00 1650.00 1650.00 1600.00  1600.00STL FRAM W/ 2 GTR, STD 840.37

0032 2473000000-N SP   1 EA  3500.00 3500.00 1000.00 1000.00 900.00  900.00GENERIC DRAINAGE ITEM (EA)
OTCB TOP SLAB

0033 2549000000-E 846  190 LF  35.70 6783.00 34.00 6460.00 34.00  6460.002'-6" CONC CURB & GUTTER

0034 2612000000-E 848  20 SY  126.00 2520.00 120.00 2400.00 120.00  2400.006" CONCRETE DRIVEWAY

0035 2710000000-N 854  4 EA  13500.00 54000.00 15000.00 60000.00 4500.00  18000.00CONC BARRIER TRANS SECTN

0036 2800000000-N 858  1 EA  567.53 567.53 551.00 551.00 850.00  850.00ADJ CATCH BASINS

0037 2815000000-N 858  5 EA  514.00 2570.00 499.00 2495.00 850.00  4250.00ADJ DROP INLETS

0038 2830000000-N 858  1 EA  514.00 514.00 499.00 499.00 850.00  850.00ADJ MANHOLES
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0039 2875000000-N 859  36 EA  617.00 22212.00 599.00 21564.00 1000.00  36000.00CONVERT CB TO DI

0040 3030000000-E 862  8,500 LF  13.13 111605.00 12.75 108375.00 13.90  118150.00STL BM GUARDRAIL

0041 3150000000-N 862  10 EA  15.45 154.50 15.00 150.00 1.00  10.00ADDIT GUARDRAIL POSTS

0042 3210000000-N 862  6 EA  437.75 2626.50 425.00 2550.00 375.00  2250.00GR ANCHOR TYPE CAT-1

0043 3270000000-N SP   12 EA  2008.50 24102.00 1950.00 23400.00 1650.00  19800.00GR ANCHOR TYPE 350

0044 3285000000-N SP   1 EA  1313.25 1313.25 1275.00 1275.00 1500.00  1500.00GR ANCHOR TYPE M-350

0045 3317000000-N 862  8 EA  1287.50 10300.00 1250.00 10000.00 1475.00  11800.00GR ANCHOR TYPE B-77

0046 3319000000-N 862  9 EA  1236.00 11124.00 1200.00 10800.00 1600.00  14400.00GR ANCHOR TYPE B-83

0047 3345000000-E 864  1,500 LF  1.55 2325.00 1.50 2250.00 7.00  10500.00REMOVE & RESET GUARDRAIL

0048 3360000000-E 863  9,310 LF  0.52 4841.20 0.50 4655.00 0.25  2327.50REMOVE EXISTING GUARDRAIL

0049 3503000000-E 866  16,520 LF  3.30 54516.00 3.20 52864.00 2.00  33040.00WOVEN WIRE FENCE 47" FAB

0050 3509000000-E 866  1,010 EA  18.54 18725.40 18.00 18180.00 14.00  14140.004" TIMBER POSTS 7'-6"LONG

0051 3515000000-E 866  311 EA  30.90 9609.90 30.00 9330.00 20.00  6220.005" TIMBER POSTS 8'-0"LONG

0052 3557000000-E 866  17,520 LF  1.03 18045.60 1.00 17520.00 0.25  4380.00ADDITIONAL BARBED WIRE

0053 3575000000-E SP   5,400 LF  18.54 100116.00 18.00 97200.00 44.00  237600.00GENERIC FENCING ITEM (LF)
REMOVE & REPLACE GLARE SCREEN

0054 3628000000-E 876  4 TON 50.00 200.00 87.00 348.00 85.00  340.00RIP RAP, CLASS I

0055 4048000000-E 902  15 CY  875.50 13132.50 850.00 12750.00 850.00  12750.00REINF CONC FOUNDTN

0056 4054000000-E 902  1 CY  10.30 10.30 10.00 10.00 10.00  10.00PLN CONC FOUNDTN

0057 4057000000-E SP   40 CY  515.00 20600.00 500.00 20000.00 500.00  20000.00OVERHEAD FOOTING

0058 4060000000-E 903  7,606 LB  3.61 27457.66 3.50 26621.00 3.50  26621.00SUPPORT, BREAKAWAY STL BM

0059 4066000000-E 903  4,735 LB  3.61 17093.35 3.50 16572.50 3.50  16572.50SUPPORTS, SIMPLE STL BM

0060 4072000000-E 903  1,725 LF  5.15 8883.75 5.00 8625.00 5.00  8625.00SUPPORT, 3-LB STL U-CHAN

0061 4082100000-N SP  Lump Sum 49399.32 47960.50  47960.50SUPPORT, OVRHD SIGN STR ****
(141+30 -L-)

0062 4082100000-N SP  Lump Sum 49955.00 48500.00  48500.00SUPPORT, OVRHD SIGN STR ****
(85+90 -RAMP REV-)

0063 4096000000-N 904  7 EA  97.85 684.95 95.00 665.00 95.00  665.00SIGN ERECTION, TYPE D

0064 4102000000-N 904  53 EA  46.35 2456.55 45.00 2385.00 45.00  2385.00SIGN ERECTION, TYPE E

0065 4108000000-N 904  11 EA  66.95 736.45 65.00 715.00 65.00  715.00SIGN ERECTION, TYPE F

0066 4109000000-N 904  6 EA  515.00 3090.00 500.00 3000.00 500.00  3000.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0067 4109000000-N 904  7 EA  360.50 2523.50 350.00 2450.00 350.00  2450.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0068 4110000000-N 904  20 EA  360.50 7210.00 350.00 7000.00 350.00  7000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0069 4110000000-N 904  12 EA  190.55 2286.60 185.00 2220.00 185.00  2220.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0070 4114000000-N 904  4 EA  51.50 206.00 50.00 200.00 50.00  200.00SIGN ERECTION, MILEMARKERS

0071 4152000000-N 907  14 EA  1.03 14.42 1.00 14.00 1.00  14.00DISPOSE SIGN SYST STL BM

0072 4155000000-N 907  55 EA  1.03 56.65 1.00 55.00 1.00  55.00DISPOSE SIGN SYST U-CHAN

0073 4158000000-N 907  4 EA  1.03 4.12 1.00 4.00 1.00  4.00DISPOSE SIGN SYST WOOD

0074 4234000000-N 907  5 EA  51.50 257.50 50.00 250.00 50.00  250.00DISPOSE SIGN, A OR B (OVRHD)
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0075 4251000000-N 907  3 EA  1.03 3.09 1.00 3.00 1.00  3.00DISPOSE LIGHT SYSTEM

0076 4400000000-E 1110  479 SF  4.11 1968.69 4.75 2275.25 15.00  7185.00WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  560 SF  9.12 5107.20 7.75 4340.00 8.50  4760.00WORK ZONE SIGNS (PORT)

0078 4410000000-E 1110  50 SF  4.94 247.00 6.00 300.00 10.00  500.00WORK ZONE SIGNS (BARR)

0079 4415000000-N 1115  2 EA  2410.20 4820.40 2800.00 5600.00 6000.00  12000.00FLASHING ARROW BOARD

0080 4420000000-N 1120  4 EA  10094.00 40376.00 7200.00 28800.00 12000.00  48000.00PORTABLE CHANGE MSG SIGN

0081 4430000000-N 1130  500 EA  50.00 25000.00 65.00 32500.00 55.00  27500.00DRUMS

0082 4445000000-E 1145  150 LF  18.54 2781.00 15.00 2250.00 25.00  3750.00BARRICADES (TYPE III)

0083 4465000000-N 1160  2 EA  5520.80 11041.60 4000.00 8000.00 7500.00  15000.00TEMPORARY CRASH CUSHIONS

0084 4470000000-N 1160  4 EA  2678.00 10712.00 1750.00 7000.00 2200.00  8800.00RESET CRASH CUSHION

0085 4480000000-N 1165  2 EA  27000.00 54000.00 3400.00 6800.00 20000.00  40000.00TMA

0086 4485000000-E 1170  440 LF  19.31 8496.40 18.85 8294.00 35.00  15400.00PORT CONC BARRIER

0087 4500000000-E 1170  880 LF  3.09 2719.20 3.50 3080.00 7.00  6160.00RESET PORT CONC BARRIER

0088 4650000000-N 1251  5,400 EA  4.89 26406.00 5.00 27000.00 4.75  25650.00TEMP RAISED PVMT MRKS

0089 4710000000-E 1205  70 LF  12.36 865.20 10.00 700.00 12.00  840.0024"WIDE THERMO 120 MILS

0090 4725000000-E 1205  20 EA  169.95 3399.00 155.00 3100.00 165.00  3300.00THERMO PVT SYMBOL 90MILS

0091 4810000000-E 1205  4,200 LF  0.31 1302.00 0.25 1050.00 0.30  1260.00PAINT PVMT MARKINGS 4"

0092 4815000000-E 1205  99,300 LF  0.25 24825.00 0.26 25818.00 0.24  23832.00PAINT PVMT MARKINGS 6"

0093 4825000000-E 1205  2,500 LF  1.03 2575.00 0.60 1500.00 1.00  2500.00PAINT PVMT MARKINGS 12"

0094 4835000000-E 1205  50 LF  3.09 154.50 4.00 200.00 3.00  150.00PAINT PVT MKG LINES 24"

0095 4847000000-E 1205  750 LF  1.13 847.50 1.00 750.00 1.10  825.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0096 4847100000-E 1205  35,800 LF  1.18 42244.00 1.02 36516.00 1.15  41170.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0097 4847120000-E 1205  2,500 LF  3.09 7725.00 2.20 5500.00 3.00  7500.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0098 4905000000-N 1253  120 EA  32.96 3955.20 30.00 3600.00 32.00  3840.00SNOWPLB PVMT MRKER

0099 4935000000-N 1267  24 EA  100.00 2400.00 100.00 2400.00 100.00  2400.00FLEX DELINATR (CRYSTAL)

0100 4940000000-N 1267  18 EA  100.00 1800.00 100.00 1800.00 1100.00  19800.00FLEX DELINATR (YELLOW)

0101 6000000000-E 1605  980 LF  2.58 2528.40 2.50 2450.00 3.25  3185.00TEMPORARY SILT FENCE

0102 6006000000-E 1610  270 TON 45.00 12150.00 52.00 14040.00 50.00  13500.00EROS CONTRL STONE CL A

0103 6009000000-E 1610  285 TON 45.00 12825.00 52.00 14820.00 55.00  15675.00EROS CONTRL STONE CL B

0104 6012000000-E 1610  385 TON 45.00 17325.00 45.00 17325.00 45.00  17325.00SEDIMENT CONTROL STONE

0105 6015000000-E 1615  15 ACR 1133.00 16995.00 1055.00 15825.00 1055.00  15825.00TEMPORARY MULCHING

0106 6018000000-E 1620  650 LB  7.21 4686.50 3.90 2535.00 3.90  2535.00SEED FOR TEMP SEEDING

0107 6021000000-E 1620  3 TON 1545.00 4635.00 945.00 2835.00 945.00  2835.00FERT FOR TEMP SEEDING

0108 6024000000-E 1622  200 LF  26.00 5200.00 16.00 3200.00 16.00  3200.00TEMPORARY SLOPE DRAINS

0109 6029000000-E SP   100 LF  2.58 258.00 2.50 250.00 2.50  250.00SAFETY FENCE

0110 6030000000-E 1630  420 CY  16.00 6720.00 16.00 6720.00 12.00  5040.00SILT EXCAVATION

0111 6036000000-E 1631  8,500 SY  2.01 17085.00 1.74 14790.00 1.74  14790.00MATTING FOR EROS CONTROL

0112 6037000000-E SP   100 SY  9.27 927.00 8.00 800.00 8.00  800.00COIR FIBER MAT

0113 6038000000-E SP   755 SY  7.21 5443.55 7.75 5851.25 7.75  5851.25PERM SOIL REINF MAT



OCT 11, 2013 11:36 AM

TIP NO R-4750 2:00 PM 4 /  4 011

DAVIDSON

39889.3.FS1,  41665.6B

FED AID NO NHS-0052(35), STATE FUNDED

GRADING, DRAINAGE, PAVING, AND BRIDGE PRESERVATION.

US-29/52/70/I-85 BUS FROM N OF I-85 TO S OF SR-1147 AND BRIDGES #43 & #525 OVER SWEARING CREEK ON US-29/52/70.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

C202664SEP 17 2013

2.478 MI

0114 6042000000-E 1632  1,150 LF  3.50 4025.00 3.40 3910.00 5.00  5750.001/4" HARDWARE CLOTH

0115 6071010000-E SP   140 LF  10.09 1412.60 9.80 1372.00 8.00  1120.00WATTLE

0116 6071020000-E SP   80 LB  10.30 824.00 10.00 800.00 15.00  1200.00POLYACRYLAMIDE (PAM)

0117 6071030000-E 1640  170 LF  5.15 875.50 5.00 850.00 6.50  1105.00COIR FIBER BAFFLE

0118 6084000000-E 1660  20 ACR 1905.50 38110.00 2010.00 40200.00 2010.00  40200.00SEEDING AND MULCHING

0119 6087000000-E 1660  10 ACR 154.50 1545.00 140.00 1400.00 140.00  1400.00MOWING

0120 6090000000-E 1661  250 LB  9.27 2317.50 9.85 2462.50 9.85  2462.50SEED FOR REPAIR SEEDING

0121 6093000000-E 1661 0.75 TON 2575.00 1931.25 3450.00 2587.50 3450.00  2587.50FERT FOR REPAIR SEEDING

0122 6096000000-E 1662  450 LB  6.18 2781.00 3.85 1732.50 3.85  1732.50SEED FOR SUPP SEEDING

0123 6108000000-E 1665 13.25 TON 1442.00 19106.50 998.00 13223.50 998.00  13223.50FERTILIZER TOPDRESSING

0124 6114500000-N 1667  30 MHR 46.35 1390.50 35.00 1050.00 35.00  1050.00SPECIALIZED HAND MOWING

0125 6117000000-N SP   25 EA  309.00 7725.00 250.00 6250.00 250.00  6250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0126 8156000000-E SP   9,911 SF  16.48 163333.28 41.75 413784.25 8.00  79288.00CONCRETE WEARING SURFACE

0127 8161000000-E 420  8,964 SF  1.03 9232.92 0.75 6723.00 1.00  8964.00GROOVING BRIDGE FLOORS

0128 8692000000-N SP  Lump Sum 36500.00 65000.00  25000.00FOAM JOINT SEALS

0129 8860000000-N SP  Lump Sum 17510.00 25000.00  15000.00GENERIC STRUCTURE ITEM (LS)
POST-TENSIONING STRAND REPLACEMENT

0130 8893000000-E SP  1,101.3 SY  10.30 11343.39 30.00 33039.00 33.00  36342.90GENERIC STRUCTURE ITEM (SY)
MILLING OF BRIDGE DECK

 

    TOTAL 7571154.57 TOTAL 7662148.25 TOTAL  8855177.15CONTRACT TOTAL

 

    SUB-TOTAL 7333234.98 SUB-TOTAL 7118602.00 SUB-TOTAL  8690582.25ROADWAY ITEMS

    SUB-TOTAL 237919.59 SUB-TOTAL 543546.25 SUB-TOTAL  164594.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7571154.57   J. T. RUSSELL & SONS, INC.

     2  7662148.25   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  8855177.15   BLYTHE CONSTRUCTION, INC.



OCT 11, 2013 11:36 AM

TIP NO I-4733 2:00 PM 1 /  9 012

MECKLENBURG

38063.3.FS1

FED AID NO HPP-077-1(206)29

GRADING, DRAINAGE, PAVING, AND SIGNALS.

I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. SEALAND CONTRACTORS CORP

CHARLOTTE,  NC CHARLOTTE,  NC

C203203SEP 17 2013

0.385 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 290000.00 300000.00  306000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00 25000.00  50000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 20000.00 11000.00  20000.00GENERIC MISCELLANEOUS ITEM (LS)
ELECTRICAL SERVICE & PANEL

0004 0000900000-N SP  Lump Sum 170000.00 120000.00  250000.00GENERIC MISCELLANEOUS ITEM (LS)
MAST & CABLE

0005 0000900000-N SP  Lump Sum 95000.00 94000.00  102000.00GENERIC MISCELLANEOUS ITEM (LS)
MISC ELECTRICAL & LANDSCAPING

0006 0000900000-N SP  Lump Sum 15000.00 1533.00  21500.00GENERIC MISCELLANEOUS ITEM (LS)
PEDESTRIAN REFUGE ISLAND- PERIMETER

0007 0000900000-N SP  Lump Sum 125000.00 32190.00  84500.00GENERIC MISCELLANEOUS ITEM (LS)
PEDESTRIAN REFUGE ISLAND- SIDEWALK

0008 0000930000-E SP   535 LF  300.00 160500.00 300.00 160500.00 325.00  173875.00GENERIC MISCELLANEOUS ITEM (LF)
3'-10" X 2'-7" CONCRETE       PARAPET

0009 0036000000-E 225  500 CY  12.00 6000.00 10.15 5075.00 20.00  10000.00UNDERCUT EXCAVATION

0010 0050000000-E 226  1 ACR 1.00 1.00 5650.00 5650.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0011 0063000000-N SP  Lump Sum 737200.00 520000.00  388724.00GRADING

0012 0106000000-E 230  16,500 CY  16.00 264000.00 15.85 261525.00 18.00  297000.00BORROW EXCAVATION

0013 0134000000-E 240  1,520 CY  8.00 12160.00 3.45 5244.00 10.50  15960.00DRAINAGE DITCH EXCAVATION

0014 0195000000-E 265  500 CY  40.00 20000.00 44.00 22000.00 46.00  23000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  2,100 SY  3.00 6300.00 1.15 2415.00 1.00  2100.00GEOTEXTILE SOIL STABILIZATION

0016 0318000000-E 300  228 TON 32.00 7296.00 32.00 7296.00 35.00  7980.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  360 SY  5.00 1800.00 2.00 720.00 1.50  540.00FND CONDIT GEOTEXTILE

0018 0343000000-E 310  296 LF  45.00 13320.00 36.00 10656.00 55.00  16280.0015" SIDE DRAIN PIPE

0019 0348000000-E 310  16 EA  475.00 7600.00 295.00 4720.00 155.00  2480.00**" SIDE DRAIN PIPE ELBOW
(15")

0020 0372000000-E 310  12 LF  65.00 780.00 45.00 540.00 100.00  1200.0018" RC PIPE CULV III

0021 0384000000-E 310  68 LF  100.00 6800.00 64.00 4352.00 110.00  7480.0030" RC PIPE CULV III

0022 0448200000-E 310  1,512 LF  50.00 75600.00 35.00 52920.00 55.00  83160.0015" RCP CULV CLASS IV

0023 1099500000-E 505  750 CY  8.00 6000.00 1.25 937.50 20.00  15000.00SHALLOW UNDERCUT

0024 1099700000-E 505  1,500 TON 25.00 37500.00 25.00 37500.00 24.00  36000.00CLASS IV SUBGRD STABILIZATION

0025 1110000000-E 510  500 TON 25.00 12500.00 25.00 12500.00 65.00  32500.00STABILIZER AGGREGATE

0026 1115000000-E SP   3,500 SY  3.50 12250.00 3.00 10500.00 3.00  10500.00GEOTEXTILE FOR PVMT STABILIZ

0027 1220000000-E 545  300 TON 25.00 7500.00 30.00 9000.00 30.00  9000.00INCIDENTAL STONE BASE

0028 1297000000-E 607  4,660 SY  5.50 25630.00 2.75 12815.00 3.10  14446.00MILL ASP PVMT *****" DTH
(1-1/2")

0029 1308000000-E 607  1,510 SY  12.50 18875.00 3.90 5889.00 4.20  6342.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0030 1489000000-E 610  1,770 TON 60.00 106200.00 62.00 109740.00 75.00  132750.00ASP CONC BASE CRS B25.0B

0031 1498000000-E 610  1,590 TON 60.00 95400.00 62.00 98580.00 75.00  119250.00ASP CONC INTR CRS I19.0B

0032 1519000000-E 610  4,180 TON 45.00 188100.00 57.00 238260.00 67.00  280060.00ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  405 TON 630.00 255150.00 640.00 259200.00 705.00  285525.00ASP FOR PLANT MIX

0034 1693000000-E 654  200 TON 115.00 23000.00 150.00 30000.00 163.00  32600.00ASPH PLT MIX PVMT REPAIR

0035 2190000000-N 828  8 EA  1000.00 8000.00 3150.00 25200.00 825.00  6600.00TEMP STL PLT COVER FOR MDS



OCT 11, 2013 11:36 AM

TIP NO I-4733 2:00 PM 2 /  9 012

MECKLENBURG

38063.3.FS1

FED AID NO HPP-077-1(206)29

GRADING, DRAINAGE, PAVING, AND SIGNALS.

I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. SEALAND CONTRACTORS CORP

CHARLOTTE,  NC CHARLOTTE,  NC

C203203SEP 17 2013

0.385 MI

0036 2209000000-E 838 2.3 CY  1200.00 2760.00 900.00 2070.00 1100.00  2530.00ENDWALLS

0037 2253000000-E 840 0.846 CY  1000.00 846.00 430.00 363.78 1150.00  972.90PIPE COLLARS

0038 2286000000-N 840  36 EA  1650.00 59400.00 1100.00 39600.00 1600.00  57600.00MASNRY DRAINAGE STRUCT

0039 2364000000-N 840  5 EA  520.00 2600.00 545.00 2725.00 460.00  2300.00FRAME W/2GRTS 840.16 STD

0040 2374000000-N 840  4 EA  575.00 2300.00 580.00 2320.00 475.00  1900.00FRAME-GRT-HD 840.03 **
(E)

0041 2374000000-N 840  12 EA  600.00 7200.00 600.00 7200.00 500.00  6000.00FRAME-GRT-HD 840.03 **
(F)

0042 2374000000-N 840  12 EA  600.00 7200.00 600.00 7200.00 500.00  6000.00FRAME-GRT-HD 840.03 **
(G)

0043 2396000000-N 840  4 EA  420.00 1680.00 420.00 1680.00 350.00  1400.00FRAME W/COVER STD 840.54

0044 2451000000-N 852  5 EA  550.00 2750.00 900.00 4500.00 1075.00  5375.00CONC TRANS SECT FOR DROP INLET

0045 2462000000-E SP   1 EA  4000.00 4000.00 4500.00 4500.00 17000.00  17000.00**" SLUICE GATE
(30")

0046 2542000000-E 846  1,420 LF  11.00 15620.00 28.00 39760.00 20.00  28400.001'-6" CONC CURB & GUTTER

0047 2549000000-E 846  2,930 LF  12.50 36625.00 34.00 99620.00 21.00  61530.002'-6" CONC CURB & GUTTER

0048 2591000000-E 848  1,020 SY  32.00 32640.00 50.00 51000.00 30.50  31110.004" CONCRETE SIDEWALK

0049 2600000000-N SP   4 EA  1500.00 6000.00 2260.00 9040.00 1500.00  6000.00RETROFIT EXT CURB RAMP

0050 2605000000-N 848  18 EA  1250.00 22500.00 2260.00 40680.00 680.00  12240.00CONCRETE CURB RAMP

0051 2655000000-E 852  1,430 SY  65.00 92950.00 60.00 85800.00 50.00  71500.005" MONO CONC ISLDS (KEY IN)

0052 2657000000-E 852  20 SY  85.00 1700.00 135.00 2700.00 100.00  2000.00**" MONO CONC MEDIAN (*****)
(8", DDI ISLAND)

0053 2703000000-E 854 546.84 LF  325.00 177723.00 85.00 46481.40 350.00  191394.00CONC BARRIER TYPE ******
(DDI BARRIER)

0054 2800000000-N 858  1 EA  900.00 900.00 1100.00 1100.00 500.00  500.00ADJ CATCH BASINS

0055 2830000000-N 858  1 EA  1000.00 1000.00 1050.00 1050.00 500.00  500.00ADJ MANHOLES

0056 2893000000-N 859  1 EA  1400.00 1400.00 1300.00 1300.00 1200.00  1200.00CONVERT CB TO JB W/MH

0057 3030000000-E 862  825 LF  14.50 11962.50 16.00 13200.00 15.25  12581.25STL BM GUARDRAIL

0058 3150000000-N 862  2 EA  45.00 90.00 50.00 100.00 50.00  100.00ADDIT GUARDRAIL POSTS

0059 3180000000-N 862  4 EA  800.00 3200.00 900.00 3600.00 850.00  3400.00GR ANCHOR TYPE **********
(B-83 SHOP CURVED)

0060 3210000000-N 862  4 EA  425.00 1700.00 480.00 1920.00 445.00  1780.00GR ANCHOR TYPE CAT-1

0061 3270000000-N SP   4 EA  1750.00 7000.00 1975.00 7900.00 1840.00  7360.00GR ANCHOR TYPE 350

0062 3360000000-E 863  231 LF  1.00 231.00 1.00 231.00 1.10  254.10REMOVE EXISTING GUARDRAIL

0063 3420000000-E SP   300 LF  32.00 9600.00 36.00 10800.00 34.00  10200.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS

0064 3420000000-E SP  362.5 LF  33.00 11962.50 37.00 13412.50 35.00  12687.50GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0065 3435000000-N SP   2 EA  65.00 130.00 73.00 146.00 70.00  140.00GENERIC GUARDRAIL ITEM (EA)
PAINTED ADDITONAL GUARDRAIL   POSTS

0066 3435000000-N SP   3 EA  3200.00 9600.00 3610.00 10830.00 3400.00  10200.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE
350
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MECKLENBURG

38063.3.FS1

FED AID NO HPP-077-1(206)29

GRADING, DRAINAGE, PAVING, AND SIGNALS.

I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. SEALAND CONTRACTORS CORP

CHARLOTTE,  NC CHARLOTTE,  NC

C203203SEP 17 2013

0.385 MI

0067 3435000000-N SP   4 EA  3200.00 12800.00 3610.00 14440.00 3400.00  13600.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE
B-83 SHOP  CURVED

0068 3435000000-N SP   3 EA  900.00 2700.00 1000.00 3000.00 950.00  2850.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE
CAT-1

0069 3574000000-E 867  230 LF  10.00 2300.00 11.30 2599.00 13.00  2990.00GENERIC FENCING ITEM 867 (LF)
48" VINYL WW FENCE RESET

0070 3574000000-E 867  218 LF  12.00 2616.00 13.55 2953.90 11.00  2398.00GENERIC FENCING ITEM 867 (LF)
48" WOOD RAIL FENCE RESET

0071 3574000000-E 867  314 LF  12.00 3768.00 13.55 4254.70 11.00  3454.00GENERIC FENCING ITEM 867 (LF)
60" VINYL FENCE RESET

0072 3628000000-E 876  25 TON 50.00 1250.00 42.00 1050.00 70.00  1750.00RIP RAP, CLASS I

0073 3649000000-E 876  21 TON 45.00 945.00 45.00 945.00 70.00  1470.00RIP RAP, CLASS B

0074 3656000000-E 876  1,315 SY  3.50 4602.50 1.60 2104.00 1.50  1972.50GEOTEXTILE FOR DRAINGE

0075 4048000000-E 902  7 CY  950.00 6650.00 1075.00 7525.00 825.00  5775.00REINF CONC FOUNDTN

0076 4054000000-E 902  2 CY  950.00 1900.00 1075.00 2150.00 500.00  1000.00PLN CONC FOUNDTN

0077 4060000000-E 903  7,336 LB  3.45 25309.20 3.90 28610.40 4.10  30077.60SUPPORT, BREAKAWAY STL BM

0078 4066000000-E 903  346 LB  3.45 1193.70 3.90 1349.40 2.90  1003.40SUPPORTS, SIMPLE STL BM

0079 4072000000-E 903  1,205 LF  5.00 6025.00 5.65 6808.25 5.05  6085.25SUPPORT, 3-LB STL U-CHAN

0080 4096000000-N 904  3 EA  94.50 283.50 110.00 330.00 105.00  315.00SIGN ERECTION, TYPE D

0081 4102000000-N 904  67 EA  50.00 3350.00 57.00 3819.00 58.00  3886.00SIGN ERECTION, TYPE E

0082 4108000000-N 904  11 EA  70.00 770.00 80.00 880.00 79.00  869.00SIGN ERECTION, TYPE F

0083 4110000000-N 904  7 EA  375.00 2625.00 425.00 2975.00 710.00  4970.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0084 4116100000-N 904  6 EA  375.00 2250.00 425.00 2550.00 710.00  4260.00SIGN ERECT, RELOC ** GRD MTD
(A)

0085 4116100000-N 904  1 EA  250.00 250.00 280.00 280.00 525.00  525.00SIGN ERECT, RELOC ** GRD MTD
(B)

0086 4116100000-N 904  3 EA  100.00 300.00 115.00 345.00 105.00  315.00SIGN ERECT, RELOC ** GRD MTD
(D)

0087 4116100000-N 904  2 EA  100.00 200.00 115.00 230.00 105.00  210.00SIGN ERECT, RELOC ** GRD MTD
(F)

0088 4138000000-N 907  7 EA  150.00 1050.00 170.00 1190.00 160.00  1120.00DISPOSE SUPPORT, STL BM

0089 4155000000-N 907  40 EA  1.00 40.00 1.15 46.00 1.10  44.00DISPOSE SIGN SYST U-CHAN

0090 4192000000-N 907  2 EA  1.00 2.00 1.15 2.30 2.00  4.00DISPOSE SUPPORT, U-CHAN

0091 4238000000-N 907  1 EA  1.00 1.00 1.15 1.15 2.00  2.00DISPOSE SIGN, D, E, F

0092 4360000000-N SP   1 EA  1.00 1.00 1.15 1.15 170.00  170.00GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE

0093 4400000000-E 1110  580 SF  15.00 8700.00 5.40 3132.00 5.50  3190.00WORK ZONE SIGNS (STAT)

0094 4405000000-E 1110  1,547 SF  9.00 13923.00 8.75 13536.25 10.50  16243.50WORK ZONE SIGNS (PORT)

0095 4410000000-E 1110  66 SF  11.00 726.00 6.80 448.80 5.50  363.00WORK ZONE SIGNS (BARR)

0096 4415000000-N 1115  6 EA  4500.00 27000.00 3815.00 22890.00 3600.00  21600.00FLASHING ARROW BOARD

0097 4420000000-N 1120  8 EA  7500.00 60000.00 11000.00 88000.00 11000.00  88000.00PORTABLE CHANGE MSG SIGN

0098 4430000000-N 1130  350 EA  50.00 17500.00 36.00 12600.00 48.00  16800.00DRUMS

0099 4435000000-N 1135  20 EA  25.00 500.00 28.00 560.00 25.00  500.00CONES
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0100 4445000000-E 1145  172 LF  30.00 5160.00 20.00 3440.00 25.00  4300.00BARRICADES (TYPE III)

0101 4450000000-N 1150  80 HR  25.80 2064.00 20.00 1600.00 22.00  1760.00FLAGGER

0102 4480000000-N 1165  2 EA  3500.00 7000.00 25500.00 51000.00 26000.00  52000.00TMA

0103 4507000000-E 1170  1,209 LF  45.00 54405.00 76.00 91884.00 52.00  62868.00WATER FILLED BARRIER

0104 4510000000-N SP   1,250 HR  35.00 43750.00 45.00 56250.00 37.00  46250.00LAW ENFORCEMENT

0105 4516000000-N 1180  36 EA  50.00 1800.00 33.00 1188.00 47.00  1692.00SKINNY DRUM

0106 4520000000-N 1266  62 EA  55.00 3410.00 57.00 3534.00 76.00  4712.00TUBULAR MARKERS (FIXED)

0107 4650000000-N 1251  339 EA  4.85 1644.15 5.45 1847.55 5.10  1728.90TEMP RAISED PVMT MRKS

0108 4685000000-E 1205  3,600 LF  0.66 2376.00 0.75 2700.00 0.69  2484.00THERMO PVT MKG LINES 4"90

0109 4686000000-E 1205  2,697 LF  0.70 1887.90 0.80 2157.60 0.73  1968.81THERMO PVT MKG LINES 4"120

0110 4688000000-E 1205  4,545 LF  0.85 3863.25 0.96 4363.20 0.89  4045.05THERMO PVT MKG LINES,6"90 MILS

0111 4690000000-E 1205  783 LF  0.90 704.70 1.02 798.66 0.95  743.85THERMO PVT MKG LINES 6"120 MILS

0112 4695000000-E 1205  560 LF  2.00 1120.00 2.26 1265.60 2.10  1176.00THERMO PVT MKG LINES 8"90 MILS

0113 4697000000-E 1205  880 LF  2.10 1848.00 2.37 2085.60 2.20  1936.00THERMO PVT MKG LINE 8"120 MILS

0114 4700000000-E 1205  1,326 LF  3.00 3978.00 3.39 4495.14 3.15  4176.9012"WIDE THERMO 90 MILS

0115 4702000000-E 1205  380 LF  3.50 1330.00 3.95 1501.00 3.67  1394.6012"WIDE THERMO 120 MILS

0116 4710000000-E 1205  961 LF  7.00 6727.00 7.90 7591.90 7.35  7063.3524"WIDE THERMO 120 MILS

0117 4721000000-E 1205  50 EA  165.00 8250.00 186.37 9318.50 173.00  8650.00THERMO PVT MKG CHARACTER 120

0118 4725000000-E 1205  72 EA  165.00 11880.00 186.37 13418.64 173.00  12456.00THERMO PVT SYMBOL 90MILS

0119 4770000000-E 1205  550 LF  3.00 1650.00 3.39 1864.50 3.15  1732.504" COLD APPL PLSTIC LINES TYPE **
(II)

0120 4770000000-E 1205  2,145 LF  2.85 6113.25 3.22 6906.90 3.00  6435.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0121 4780000000-E 1205  159 LF  8.00 1272.00 9.04 1437.36 8.40  1335.608" COLD APPL PLSTIC LINES TYPE **
(II)

0122 4780000000-E 1205  178 LF  7.75 1379.50 8.75 1557.50 8.14  1448.928" COLD APPL PLSTIC LINES TYPE **
(IV)

0123 4800000000-N 1205  9 EA  285.00 2565.00 321.90 2897.10 299.00  2691.00COLD APP PLAS CHAR TYPE *
(II)

0124 4800000000-N 1205  10 EA  260.00 2600.00 293.67 2936.70 273.00  2730.00COLD APP PLAS CHAR TYPE *
(IV)

0125 4805000000-N 1205  5 EA  295.00 1475.00 333.20 1666.00 310.00  1550.00COLD APPL PLASTIC SYM TYPE **
(II)

0126 4805000000-N 1205  9 EA  270.00 2430.00 304.96 2744.64 283.00  2547.00COLD APPL PLASTIC SYM TYPE **
(IV)

0127 4810000000-E 1205  21,315 LF  0.22 4689.30 0.25 5328.75 0.23  4902.45PAINT PVMT MARKINGS 4"

0128 4815000000-E 1205  10,656 LF  0.35 3729.60 0.40 4262.40 0.37  3942.72PAINT PVMT MARKINGS 6"

0129 4820000000-E 1205  1,744 LF  0.74 1290.56 0.84 1464.96 0.78  1360.32PAINT PVMT MARKINGS 8"

0130 4825000000-E 1205  3,412 LF  0.90 3070.80 1.02 3480.24 0.94  3207.28PAINT PVMT MARKINGS 12"

0131 4835000000-E 1205  774 LF  2.00 1548.00 2.26 1749.24 2.10  1625.40PAINT PVT MKG LINES 24"

0132 4840000000-N 1205  100 EA  75.00 7500.00 84.71 8471.00 79.00  7900.00PAINT PVT MKG CHARACTER

0133 4845000000-N 1205  122 EA  75.00 9150.00 84.71 10334.62 79.00  9638.00PAINT PVT MKG SYMBOL

0134 4850000000-E 1205  11,407 LF  0.87 9924.09 0.98 11178.86 0.91  10380.37LINE REMOVAL 4" WIDE

0135 4860000000-E 1205  130 LF  3.00 390.00 3.39 440.70 3.15  409.50LINE REMOVAL 8" WIDE
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0136 4870000000-E 1205  298 LF  5.00 1490.00 5.65 1683.70 5.25  1564.50LINE REMOVAL 24" WIDE

0137 4875000000-N 1205  79 EA  55.00 4345.00 62.12 4907.48 58.00  4582.00REMOVAL OF SYMBL & CHARAC

0138 4900000000-N 1251  339 EA  6.00 2034.00 6.78 2298.42 6.30  2135.70PERM RAISED PVMT MARKERS

0139 5005000000-E 1401  2 EA  15313.00 30626.00 17224.75 34449.50 16000.00  32000.0080' HIGH MOUNT STANDARD

0140 5010000000-E 1401  2 EA  16358.00 32716.00 18918.99 37837.98 17000.00  34000.00100' HIGH MOUNT STANDARD

0141 5020000000-N 1401  1 EA  4092.00 4092.00 4150.88 4150.88 4300.00  4300.00PORTABLE DRIVE UNIT

0142 5025000000-E SP   24 CY  678.00 16272.00 818.88 19653.12 715.00  17160.00HIGH MOUNT FOUNDATIONS

0143 5030000000-N 1403  16 EA  575.00 9200.00 785.00 12560.00 600.00  9600.00HM LUMINAIRE ************
(400W HPS)

0144 5030000000-N 1403  12 EA  743.00 8916.00 931.83 11181.96 780.00  9360.00HM LUMINAIRE ************
(750W HPS)

0145 5050000000-N 1404  11 EA  2785.00 30635.00 2280.00 25080.00 2900.00  31900.00LIT STD MTLT ************
(45' (SA) 15')

0146 5070000000-N 1405  7 EA  807.00 5649.00 875.36 6127.52 850.00  5950.00STD FOUNDAT ***********
(R1)

0147 5070000000-N 1405  4 EA  940.00 3760.00 931.83 3727.32 1000.00  4000.00STD FOUNDAT ***********
(R2)

0148 5090000000-N 1406  11 EA  772.00 8492.00 446.15 4907.65 810.00  8910.00LITE STD LUM RDW 400W HPS

0149 5125000000-E 1407  100 LF  25.20 2520.00 33.88 3388.00 27.00  2700.00SERVICE LATERAL *********
(3,#1/0 USE)

0150 5155000000-E 1409  320 LF  5.40 1728.00 5.08 1625.60 5.70  1824.00ELECT DUCT BD, SIZE *****
(2")

0151 5160000000-E 1409  505 LF  19.10 9645.50 12.14 6130.70 20.10  10150.50ELECT DUCT JA, SIZE *****
(3")

0152 5160000000-E 1409  280 LF  23.00 6440.00 11.86 3320.80 24.20  6776.00ELECT DUCT JA, SIZE *****
(4")

0153 5175000000-E 1410  450 LF  3.60 1620.00 3.73 1678.50 3.78  1701.00**-#6 W/G FEEDER CIRCUIT
(2)

0154 5180000000-E 1410  300 LF  3.90 1170.00 6.49 1947.00 4.10  1230.00**-#4 W/G FEEDER CIRCUIT
(2)

0155 5205000000-E 1410  1,715 LF  7.10 12176.50 7.85 13462.75 7.45  12776.75**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0156 5210000000-E 1410  3,300 LF  8.30 27390.00 8.75 28875.00 8.70  28710.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0157 5215000000-E 1410  1,940 LF  9.05 17557.00 9.88 19167.20 9.50  18430.00**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0158 5240000000-N 1411  17 EA  247.00 4199.00 310.60 5280.20 265.00  4505.00ELEC JB ************
(PC18)

0159 5240000000-N 1411  4 EA  614.00 2456.00 643.81 2575.24 650.00  2600.00ELEC JB ************
(PC36)

0160 5255000000-N 1413 Lump Sum 99000.00 110617.35  200000.00PORTABLE LIGHTING

0161 5270000000-N SP   1 EA  1590.00 1590.00 3953.22 3953.22 1670.00  1670.00GENERIC LIGHTING ITEM (EA)
RELOCATE CONTROL SYSTEM

0162 5270000000-N SP   2 EA  850.00 1700.00 1355.39 2710.78 890.00  1780.00GENERIC LIGHTING ITEM (EA)
REMOVE HIGH MAST LIGHT        STANDARD

0163 5270000000-N SP   2 EA  670.00 1340.00 1129.49 2258.98 705.00  1410.00GENERIC LIGHTING ITEM (EA)
REMOVE HIGH MAST STANDARD     FOUNDATION

0164 5270000000-N SP   11 EA  715.00 7865.00 564.75 6212.25 750.00  8250.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD FOUNDA- TION
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0165 5270000000-N SP   11 EA  362.00 3982.00 564.75 6212.25 380.00  4180.00GENERIC LIGHTING ITEM (EA)
REMOVE SINGLE ARM LIGHT STAND-ARD

0166 5325600000-E 1510  18 LF  115.00 2070.00 368.00 6624.00 120.00  2160.006" WATER LINE

0167 5325800000-E 1510  334 LF  125.00 41750.00 150.00 50100.00 125.00  41750.008" WATER LINE

0168 5546000000-E 1515  2 EA  2500.00 5000.00 2000.00 4000.00 1500.00  3000.008" VALVE

0169 5558600000-E 1515  1 EA  15000.00 15000.00 8500.00 8500.00 9500.00  9500.0016" VALVE

0170 5606000000-E 1515  1 EA  2500.00 2500.00 2000.00 2000.00 3500.00  3500.002" BLOW OFF

0171 5648000000-N 1515  2 EA  25000.00 50000.00 1000.00 2000.00 3000.00  6000.00RELOCATE WATER METER

0172 5649000000-N 1515  1 EA  6000.00 6000.00 2000.00 2000.00 1000.00  1000.00RECONNECT WATER METER

0173 5672000000-N 1515  1 EA  8000.00 8000.00 5000.00 5000.00 3500.00  3500.00RELOCATE FIRE HYDRANT

0174 5678400000-E 1515  1 EA  8000.00 8000.00 4000.00 4000.00 6000.00  6000.006" LINE STOP

0175 5678600000-E 1515  2 EA  9500.00 19000.00 7000.00 14000.00 6200.00  12400.008" LINE STOP

0176 5691300000-E 1520  160 LF  175.00 28000.00 100.00 16000.00 120.00  19200.008" SANITARY GRAVITY SEWER

0177 5800000000-E 1530  316 LF  20.00 6320.00 10.00 3160.00 5.00  1580.00ABANDON 6" UTILITY PIPE

0178 5801000000-E 1530  168 LF  25.00 4200.00 10.00 1680.00 6.50  1092.00ABANDON 8" UTILITY PIPE

0179 6000000000-E 1605  5,000 LF  3.00 15000.00 1.80 9000.00 1.75  8750.00TEMPORARY SILT FENCE

0180 6006000000-E 1610  950 TON 50.00 47500.00 42.00 39900.00 46.00  43700.00EROS CONTRL STONE CL A

0181 6009000000-E 1610  700 TON 50.00 35000.00 45.00 31500.00 47.00  32900.00EROS CONTRL STONE CL B

0182 6012000000-E 1610  755 TON 45.00 33975.00 35.00 26425.00 36.00  27180.00SEDIMENT CONTROL STONE

0183 6015000000-E 1615  12 ACR 850.00 10200.00 765.00 9180.00 710.00  8520.00TEMPORARY MULCHING

0184 6018000000-E 1620  350 LB  4.00 1400.00 3.15 1102.50 2.90  1015.00SEED FOR TEMP SEEDING

0185 6021000000-E 1620  3 TON 1250.00 3750.00 1128.36 3385.08 1040.00  3120.00FERT FOR TEMP SEEDING

0186 6024000000-E 1622  950 LF  16.00 15200.00 15.13 14373.50 12.00  11400.00TEMPORARY SLOPE DRAINS

0187 6029000000-E SP   100 LF  2.50 250.00 2.13 213.00 2.00  200.00SAFETY FENCE

0188 6030000000-E 1630  2,100 CY  9.76 20496.00 4.07 8547.00 14.50  30450.00SILT EXCAVATION

0189 6036000000-E 1631  11,200 SY  1.20 13440.00 1.64 18368.00 1.50  16800.00MATTING FOR EROS CONTROL

0190 6037000000-E SP   35 SY  25.00 875.00 5.94 207.90 5.50  192.50COIR FIBER MAT

0191 6038000000-E SP   2,111 SY  4.50 9499.50 5.94 12539.34 5.50  11610.50PERM SOIL REINF MAT

0192 6042000000-E 1632  1,500 LF  5.00 7500.00 5.15 7725.00 3.00  4500.001/4" HARDWARE CLOTH

0193 6071012000-E SP   500 LF  8.00 4000.00 4.35 2175.00 6.50  3250.00COIR FIBER WATTLE

0194 6071020000-E SP   240 LB  12.00 2880.00 7.34 1761.60 11.00  2640.00POLYACRYLAMIDE (PAM)

0195 6071030000-E 1640  350 LF  6.00 2100.00 5.62 1967.00 7.00  2450.00COIR FIBER BAFFLE

0196 6071050000-E SP   2 EA  1250.00 2500.00 980.52 1961.04 1050.00  2100.00**" SKIMMER
(1-1/2")

0197 6071050000-E SP   1 EA  1500.00 1500.00 1060.86 1060.86 1200.00  1200.00**" SKIMMER
(2")

0198 6084000000-E 1660  10 ACR 1750.00 17500.00 2219.45 22194.50 2050.00  20500.00SEEDING AND MULCHING

0199 6087000000-E 1660  6 ACR 100.00 600.00 152.48 914.88 140.00  840.00MOWING

0200 6090000000-E 1661  150 LB  5.00 750.00 3.95 592.50 3.65  547.50SEED FOR REPAIR SEEDING

0201 6093000000-E 1661 0.25 TON 1250.00 312.50 1128.00 282.00 1040.00  260.00FERT FOR REPAIR SEEDING

0202 6096000000-E 1662  250 LB  5.00 1250.00 3.22 805.00 2.95  737.50SEED FOR SUPP SEEDING

0203 6108000000-E 1665 7.5 TON 1250.00 9375.00 1128.36 8462.70 1040.00  7800.00FERTILIZER TOPDRESSING
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0204 6114500000-N 1667  40 MHR 50.00 2000.00 33.88 1355.20 40.00  1600.00SPECIALIZED HAND MOWING

0205 6117000000-N SP   75 EA  100.00 7500.00 276.73 20754.75 125.00  9375.00RESPONSE FOR EROS CONTROL

0206 7048500000-E 1705  20 EA  653.00 13060.00 737.56 14751.20 685.00  13700.0016" PEDEST SIG HEAD 1 SEC W/CD

0207 7060000000-E 1705  11,855 LF  1.95 23117.25 2.20 26081.00 2.05  24302.75SIGNAL CABLE

0208 7120000000-E 1705  73 EA  575.00 41975.00 649.46 47410.58 600.00  43800.00VEHICLE SIGNAL HD (12", 3 SECT)

0209 7132000000-E 1705  1 EA  751.00 751.00 848.25 848.25 790.00  790.00VEHICLE SIGNAL HD (12", 4 SECT)

0210 7252000000-E 1710  660 LF  1.95 1287.00 2.20 1452.00 2.05  1353.00MESSENGER CABLE (1/4")

0211 7264000000-E 1710  1,830 LF  2.90 5307.00 3.28 6002.40 3.05  5581.50MESSENGER CABLE (3/8")

0212 7279000000-E 1715  590 LF  0.60 354.00 0.68 401.20 0.63  371.70TRACER WIRE

0213 7288000000-E 1715  10 LF  27.00 270.00 30.50 305.00 30.00  300.00PAVED TRENCH (***********)
(1, 2")

0214 7300000000-E 1715  80 LF  5.20 416.00 5.87 469.60 5.50  440.00UNPAVED TRENCH (***********)
(1, 1")

0215 7300000000-E 1715  1,225 LF  5.25 6431.25 5.93 7264.25 5.55  6798.75UNPAVED TRENCH (***********)
(1, 2")

0216 7300000000-E 1715  285 LF  5.70 1624.50 6.44 1835.40 6.00  1710.00UNPAVED TRENCH (***********)
(2, 1-1/2")

0217 7301000000-E 1715  260 LF  17.10 4446.00 19.31 5020.60 18.00  4680.00DIRECT DRILL (***********)
(1, 2")

0218 7301000000-E 1715  310 LF  18.20 5642.00 20.56 6373.60 19.10  5921.00DIRECT DRILL (***********)
(2, 1-1/2")

0219 7301000000-E 1715  460 LF  27.11 12470.60 30.61 14080.60 28.50  13110.00DIRECT DRILL (***********)
(2, 2")

0220 7324000000-N 1716  19 EA  199.00 3781.00 224.00 4256.00 210.00  3990.00JUNCTION BOX (STANDARD SIZE)

0221 7348000000-N 1716  24 EA  425.00 10200.00 480.03 11520.72 450.00  10800.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0222 7360000000-N 1720  11 EA  881.00 9691.00 995.08 10945.88 925.00  10175.00WOOD POLE

0223 7372000000-N 1721  24 EA  319.00 7656.00 360.31 8647.44 335.00  8040.00GUY ASSEMBLY

0224 7384000000-E 1722  1 EA  370.00 370.00 417.92 417.92 390.00  390.00***" RISER WITH **************
(1-1/4", WEATHERHEAD)

0225 7408000000-E 1722  2 EA  346.00 692.00 390.81 781.62 365.00  730.001" RISER WITH WEATHERHEAD

0226 7420000000-E 1722  6 EA  521.00 3126.00 588.47 3530.82 550.00  3300.002" RISER WITH WEATHERHEAD

0227 7432000000-E 1722  4 EA  369.00 1476.00 416.78 1667.12 390.00  1560.002" RISER WITH TUBING

0228 7444000000-E 1725  5,610 LF  6.60 37026.00 7.45 41794.50 6.90  38709.00INDUCTIVE LOOP SAWCUT

0229 7456000000-E 1726  7,485 LF  0.80 5988.00 0.90 6736.50 0.84  6287.40LEAD-IN CABLE(********)
(14-2)

0230 7481000000-N SP   2 EA  1120.00 2240.00 1265.04 2530.08 1175.00  2350.00SITE SURVEY

0231 7481240000-N SP   8 EA  1288.00 10304.00 1454.50 11636.00 1350.00  10800.00CAMERA W/O INT LOOP EMUL PORCESS

0232 7481260000-N SP   2 EA  4428.00 8856.00 5001.39 10002.78 4650.00  9300.00EXT LOOP EMULATOR PROCESS UNIT

0233 7481280000-N SP   6 EA  185.00 1110.00 208.96 1253.76 195.00  1170.00RELOCATE CAMERA SENSOR UNIT

0234 7516000000-E 1730  1,200 LF  1.45 1740.00 1.64 1968.00 1.52  1824.00COMMUNICATIONS CABLE (** FIBER)
(12)

0235 7528000000-E 1730  320 LF  1.25 400.00 1.41 451.20 1.30  416.00DROP CABLE

0236 7540000000-N 1731  2 EA  1013.00 2026.00 1144.18 2288.36 1060.00  2120.00SPLICE ENCLOSURE

0237 7541000000-N 1731  5 EA  875.00 4375.00 988.31 4941.55 920.00  4600.00MOD SPLICE ENCLOSURE

0238 7552000000-N 1731  8 EA  1240.00 9920.00 1400.57 11204.56 1300.00  10400.00INTERCONNECT CENTER
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0239 7564000000-N 1732  4 EA  1938.00 7752.00 2188.96 8755.84 2035.00  8140.00FIBER-OPTIC TRANS DROP/REP

0240 7566000000-N 1733  1 EA  93.00 93.00 105.05 105.05 100.00  100.00DELINEATOR MARKER

0241 7575160000-E 1734  1,900 LF  0.55 1045.00 0.62 1178.00 0.58  1102.00REM EXT COMM CABLE

0242 7588000000-N SP   6 EA  10403.00 62418.00 11750.11 70500.66 10900.00  65400.00SGNL MAST ARM WITH METAL POLE

0243 7613000000-N SP   6 EA  475.00 2850.00 536.51 3219.06 500.00  3000.00SOIL TEST

0244 7614100000-E SP   30 CY  713.00 21390.00 805.33 24159.90 750.00  22500.00DRILLED PIER FOUND

0245 7631000000-N SP   6 EA  201.00 1206.00 227.03 1362.18 210.00  1260.00MAST ARM W/ MTL POLE DES

0246 7636000000-N 1745  41 EA  242.00 9922.00 273.34 11206.94 254.00  10414.00SIGN FOR SIGNALS

0247 7642200000-N 1743  16 EA  1485.00 23760.00 1677.30 26836.80 1560.00  24960.00TYPE II PED W/ FOUNDATION

0248 7684000000-N 1750  2 EA  1105.00 2210.00 1248.09 2496.18 1160.00  2320.00SIGNAL CABINET FOUNDATION

0249 7756000000-N 1751  2 EA  12614.00 25228.00 14247.42 28494.84 13200.00  26400.00CONTLR WITH CBNT, 2070L BASE MTD

0250 7768000000-N 1751  2 EA  11320.00 22640.00 12785.85 25571.70 11900.00  23800.00CONTLR WITH CBNT, 2070L POLE MTD

0251 7780000000-N 1751  18 EA  97.00 1746.00 109.56 1972.08 102.00  1836.00DETECTOR CARD (TYPE 2070L)

0252 7901000000-N 1753  2 EA  416.00 832.00 469.87 939.74 440.00  880.00CABINET BASE EXTENDER

0253 7980000000-N SP   12 EA  88.00 1056.00 99.40 1192.80 93.00  1116.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0254 7980000000-N SP   1 EA  95.00 95.00 107.30 107.30 100.00  100.00GENERIC SIGNAL ITEM (EA)
6" X 6" WOOD PEDESTAL

0255 7980000000-N SP   2 EA  3642.00 7284.00 4113.61 8227.22 3820.00  7640.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0256 7980000000-N SP   2 EA  1628.00 3256.00 1838.81 3677.62 1710.00  3420.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (60')

0257 7980000000-N SP   2 EA  72450.00 144900.00 81831.70 163663.40 76000.00  152000.00GENERIC SIGNAL ITEM (EA)
DMS

0258 7980000000-N SP   2 EA  1577.00 3154.00 1781.21 3562.42 1650.00  3300.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0259 7980000000-N SP   2 EA  37260.00 74520.00 42084.87 84169.74 39000.00  78000.00GENERIC SIGNAL ITEM (EA)
DMS STRUCTURE (SINGLE PEDES-  TAL)

0260 7980000000-N SP   3 EA  818.00 2454.00 923.93 2771.79 860.00  2580.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0261 7980000000-N SP   2 EA  3858.00 7716.00 4356.74 8713.48 4050.00  8100.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0262 7980000000-N SP   2 EA  1077.00 2154.00 1216.47 2432.94 1130.00  2260.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0263 7980000000-N SP   1 EA  1108.00 1108.00 1251.47 1251.47 1165.00  1165.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0264 7980000000-N SP   2 EA  294.00 588.00 332.07 664.14 310.00  620.00GENERIC SIGNAL ITEM (EA)
MODIFY RADIO INSTALLATION

0265 7980000000-N SP   1 EA  400.00 400.00 451.80 451.80 420.00  420.00GENERIC SIGNAL ITEM (EA)
MODIFY SIGNAL CABINET ELECTRI- CAL SERVICE

0266 7980000000-N SP   16 EA  50.00 800.00 56.48 903.68 53.00  848.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR PEDESTRIAN SIGNAL
PEDESTAL

0267 7980000000-N SP   6 EA  989.00 5934.00 1117.07 6702.42 1040.00  6240.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE BLACK COATING FOR SINGLE MAST ARM
ASSEMBLY

0268 7980000000-N SP   2 EA  3808.00 7616.00 4300.20 8600.40 4000.00  8000.00GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET DECODER



OCT 11, 2013 11:36 AM

TIP NO I-4733 2:00 PM 9 /  9 012

MECKLENBURG

38063.3.FS1

FED AID NO HPP-077-1(206)29

GRADING, DRAINAGE, PAVING, AND SIGNALS.

I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO. SEALAND CONTRACTORS CORP

CHARLOTTE,  NC CHARLOTTE,  NC

C203203SEP 17 2013

0.385 MI

0269 7980000000-N SP   2 EA  1882.00 3764.00 2125.03 4250.06 1975.00  3950.00GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET ENCODER

0270 7990000000-E SP   150 LF  1.50 225.00 1.69 253.50 1.58  237.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING CONDUCTOR

0271 7990000000-E SP   340 LF  3.90 1326.00 4.41 1499.40 4.10  1394.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUC-  TORS

0272 7990000000-E SP   420 LF  5.60 2352.00 6.33 2658.60 5.90  2478.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUC-  TORS

0273 7992000000-E SP   16 CY  780.00 12480.00 881.00 14096.00 820.00  13120.00GENERIC SIGNAL ITEM (CY)
FOOTINGS FOR DMS STRUCTURE

STRUCTURE ITEMS

0274 8161000000-E 420  19,526 SF  0.51 9958.26 1.69 32998.94 0.45  8786.70GROOVING BRIDGE FLOORS

0275 8210000000-N 422 Lump Sum 10000.00 28237.30  30000.00BRG APPR SLAB ***********
(23+06.00 -L-)

0276 8692000000-N SP  Lump Sum 40000.00 17507.12  30000.00FOAM JOINT SEALS

0277 8881000000-E SP  79.5 CY  1150.00 91425.00 1524.81 121222.40 1200.00  95400.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0278 8892000000-E SP   323 SF  25.00 8075.00 112.95 36482.85 40.00  12920.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0279 8893000000-E SP   2,275 SY  80.00 182000.00 111.82 254390.50 90.00  204750.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0280 8893000000-E SP   2,275 SY  85.00 193375.00 84.71 192715.25 90.00  204750.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD-IFIED CONC OVERLAY
- VERY EARLY STRENGTH

0281 8893000000-E SP   2,275 SY  11.75 26731.25 79.06 179861.50 12.50  28437.50GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 5940004.11 TOTAL 5983788.54 TOTAL  6134000.27CONTRACT TOTAL

 

    SUB-TOTAL 5378439.60 SUB-TOTAL 5120372.68 SUB-TOTAL  5518956.07ROADWAY ITEMS

    SUB-TOTAL 561564.51 SUB-TOTAL 863415.86 SUB-TOTAL  615044.20STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5940004.11   BLYTHE CONSTRUCTION, INC.

     2  5983788.54   BLYTHE DEVELOPMENT CO.

     3  6134000.27   SEALAND CONTRACTORS CORP



OCT 11, 2013 11:36 AM

TIP NO 2:00 PM 1 /  2 013

GASTON

12CR.10361.16

FED AID NO STATE FUNDED

MILLING, RESURFACING & AGGREGATE SHOULDER RECONSTRUCTION.

US-321 FROM LINCOLN CO LINE TO NORTH OF ROECHLING ST.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

ASPHALT PAVING OF SHELBY, INC. THE LANE CONSTRUCTION CORP

SHELBY,  NC CHESHIRE,  CT

C203430SEP 17 2013

8.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 100000.00  200000.00MOBILIZATION

0002 0255000000-E SP   4,771 TON 21.00 100191.00 20.00 95420.00 20.00  95420.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  632 TON 1.00 632.00 20.00 12640.00 30.00  18960.00INCIDENTAL STONE BASE

0004 1245000000-E SP  37.31 SMI 1700.00 63427.00 1000.00 37310.00 1265.00  47197.15SHOULDER RECONSTRUCTION

0005 1297000000-E 607  335,800 SY  0.50 167900.00 0.70 235060.00 1.45  486910.00MILL ASP PVMT *****" DTH
(2")

0006 1308000000-E 607  5,393 SY  6.25 33706.25 0.70 3775.10 2.70  14561.10MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0007 1330000000-E 607  2,270 SY  6.25 14187.50 1.20 2724.00 6.00  13620.00INCIDENTAL MILLING

0008 1503000000-E 610  57,442 TON 29.00 1665818.00 32.00 1838144.00 27.50  1579655.00ASP CONC INTR CRS I19.0C

0009 1523000000-E 610  41,356 TON 30.00 1240680.00 33.00 1364748.00 28.00  1157968.00ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  5,196 TON 600.00 3117600.00 669.00 3476124.00 639.00  3320244.00ASP FOR PLANT MIX

0011 1704000000-E SP   10,586 TON 80.00 846880.00 65.00 688090.00 76.00  804536.00PATCHING EXIST PAVEMENT

0012 1840000000-E 665  171,072 LF  0.06 10264.32 0.10 17107.20 0.16  27371.52MILLED RUMBLE STRIPS

0013 4510000000-N SP   330 HR  30.00 9900.00 30.00 9900.00 45.00  14850.00LAW ENFORCEMENT

0014 4589000000-N SP  Lump Sum 98000.00 10000.00  132000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0015 4595000000-E SP  1,757.5 SF  4.50 7908.75 4.20 7381.50 4.45  7820.88GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0016 4721000000-E 1205  8 EA  150.00 1200.00 155.00 1240.00 155.00  1240.00THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  29 EA  150.00 4350.00 155.00 4495.00 155.00  4495.00THERMO PVT SYMBOL 90MILS

0018 4847100000-E 1205  220,653 LF  0.82 180935.46 0.95 209620.35 0.95  209620.35POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4847120000-E 1205  9,800 LF  1.60 15680.00 2.62 25676.00 2.62  25676.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0020 4905000000-N 1253  2,990 EA  27.00 80730.00 28.00 83720.00 28.00  83720.00SNOWPLB PVMT MRKER

0021 4815000000-E 1205  194,108 LF  0.25 48527.00 0.27 52409.16 0.27  52409.16PAINT PVMT MARKINGS 6"

 

    TOTAL 7778517.28 TOTAL 8275584.31 TOTAL  8298274.16CONTRACT TOTAL

 

    SUB-TOTAL 7778517.28 SUB-TOTAL 8275584.31 SUB-TOTAL  8298274.16ROADWAY ITEMS



OCT 11, 2013 11:36 AM

TIP NO 2:00 PM 2 /  2 013

GASTON

12CR.10361.16

FED AID NO STATE FUNDED

MILLING, RESURFACING & AGGREGATE SHOULDER RECONSTRUCTION.

US-321 FROM LINCOLN CO LINE TO NORTH OF ROECHLING ST.

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

C203430SEP 17 2013

8.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 447000.00 500000.00  MOBILIZATION

0002 0255000000-E SP   4,771 TON 18.50 88263.50 24.50 116889.50  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  632 TON 36.00 22752.00 24.50 15484.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  37.31 SMI 1900.00 70889.00 2800.00 104468.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  335,800 SY  0.80 268640.00 1.25 419750.00  MILL ASP PVMT *****" DTH
(2")

0006 1308000000-E 607  5,393 SY  3.00 16179.00 1.50 8089.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0007 1330000000-E 607  2,270 SY  5.50 12485.00 2.00 4540.00  INCIDENTAL MILLING

0008 1503000000-E 610  57,442 TON 33.40 1918562.80 36.00 2067912.00  ASP CONC INTR CRS I19.0C

0009 1523000000-E 610  41,356 TON 32.65 1350273.40 36.00 1488816.00  ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  5,196 TON 653.00 3392988.00 565.00 2935740.00  ASP FOR PLANT MIX

0011 1704000000-E SP   10,586 TON 73.55 778600.30 80.00 846880.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  171,072 LF  0.08 13685.76 0.12 20528.64  MILLED RUMBLE STRIPS

0013 4510000000-N SP   330 HR  26.00 8580.00 35.00 11550.00  LAW ENFORCEMENT

0014 4589000000-N SP  Lump Sum 220000.00 80000.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0015 4595000000-E SP  1,757.5 SF  4.40 7733.00 4.75 8348.13  GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0016 4721000000-E 1205  8 EA  153.00 1224.00 150.00 1200.00  THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  29 EA  153.00 4437.00 150.00 4350.00  THERMO PVT SYMBOL 90MILS

0018 4847100000-E 1205  220,653 LF  0.83 183141.99 0.82 180935.46  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4847120000-E 1205  9,800 LF  1.65 16170.00 1.60 15680.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0020 4905000000-N 1253  2,990 EA  28.00 83720.00 27.00 80730.00  SNOWPLB PVMT MRKER

0021 4815000000-E 1205  194,108 LF  0.25 48527.00 0.25 48527.00  PAINT PVMT MARKINGS 6"

 

    TOTAL 8953851.75 TOTAL 8960418.23  CONTRACT TOTAL

 

    SUB-TOTAL 8953851.75 SUB-TOTAL 8960418.23  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7778517.28   BLYTHE CONSTRUCTION, INC.

     2  8275584.31   ASPHALT PAVING OF SHELBY, INC.

     3  8298274.16   THE LANE CONSTRUCTION CORP

     4  8953851.75   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     5  8960418.23   BLYTHE BROTHERS ASPHALT CO LLC



OCT 11, 2013 11:36 AM

TIP NO I-5607 2:00 PM 1 /  4 014

BUNCOMBE

45829.3.FS1

FED AID NO IMPP-040-1(246)50

BRIDGE PRESERVATION, MILLING & RESURFACING.

I-40 FROM MP-50 TO MP-55.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

AMERICAN CONTRACTING &
SERVICES INC

STATE COLLEGE,  PA JEFFERSONVILLE,  IN

C203385SEP 17 2013

5.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 414000.00 458000.00  515000.00MOBILIZATION

0002 1523000000-E 610  200 TON 212.00 42400.00 200.00 40000.00 200.00  40000.00ASP CONC SURF CRS S9.5C

0003 1575000000-E 620  12 TON 636.00 7632.00 600.00 7200.00 600.00  7200.00ASP FOR PLANT MIX

0004 1577000000-E 620  339 TON 901.00 305439.00 925.00 313575.00 740.00  250860.00POLYM MOD ASP BNDR FOR PLT MIX

0005 1839140000-E 661  6,520 TON 46.00 299920.00 46.00 299920.00 72.00  469440.00ULTRATHIN BOND WEAR CRS

0006 1839200000-E 661  170,807 SY  2.13 363818.91 2.20 375775.40 1.28  218632.96APPLICATION OF ULTRATHIN HOT MIX ASPH

0007 1880000000-E SP   200 TON 22.00 4400.00 280.00 56000.00 75.00  15000.00GENERIC PAVING ITEM (TON)
AGGREGATE BASE COURSE FOR     BACKFILL

0008 1891000000-E SP   7,948 SY  306.00 2432088.00 375.00 2980500.00 390.00  3099720.00GENERIC PAVING ITEM (SY)
8" CONTINUOUSLY REINFORCED CONC REPAIR

0009 1891000000-E SP   158,950 SY  1.31 208224.50 1.50 238425.00 1.40  222530.00GENERIC PAVING ITEM (SY)
FINE MILLING

0010 4366000000-E SP  591.5 SF  6.31 3732.37 5.00 2957.50 5.00  2957.50GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0011 4510000000-N SP   200 HR  35.00 7000.00 45.00 9000.00 35.00  7000.00LAW ENFORCEMENT

0012 4589000000-N SP  Lump Sum 138000.00 560000.00  500000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0013 4725000000-E 1205  26 EA  185.60 4825.60 175.00 4550.00 175.00  4550.00THERMO PVT SYMBOL 90MILS

0014 4815000000-E 1205  246,582 LF  0.22 54248.04 0.20 49316.40 0.23  56713.86PAINT PVMT MARKINGS 6"

0015 4847100000-E 1205  123,295 LF  1.01 124527.95 0.95 117130.25 0.95  117130.25POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0016 4847120000-E 1205  9,745 LF  2.41 23485.45 2.30 22413.50 1.95  19002.75POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0017 4905000000-N 1253  1,192 EA  29.16 34758.72 27.50 32780.00 27.00  32184.00SNOWPLB PVMT MRKER

0018 8161000000-E 420  124,332 SF  0.80 99465.60 0.55 68382.60 1.00  124332.00GROOVING BRIDGE FLOORS

0019 8559000000-E SP   145 SY  75.00 10875.00 135.00 19575.00 250.00  36250.00SURFACE PREP, CLASS II

0020 8692000000-N SP  Lump Sum 40000.00 50000.00  33000.00FOAM JOINT SEALS

0021 8860000000-N SP  Lump Sum 235000.00 329000.00  368000.00GENERIC STRUCTURE ITEM (LS)
SYNTHETIC RUBBER EXPANSION    JOINT SEAL

0022 8860000000-N SP  Lump Sum 3000.00 7000.00  15000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0023 8881000000-E SP   818 CY  1000.00 818000.00 790.00 646220.00 1000.00  818000.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY VERY EARLY
STRENGTH

0024 8882000000-E SP   171 CF  481.00 82251.00 70.00 11970.00 175.00  29925.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0025 8892000000-E SP   1,425 SF  125.00 178125.00 30.00 42750.00 40.00  57000.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0026 8893000000-E SP   14,702 SY  76.30 1121762.60 66.00 970332.00 92.00  1352584.00GENERIC STRUCTURE ITEM (SY)
HYDRODEMOLITION OF BRIDGE DECK

0027 8893000000-E SP   14,702 SY  39.51 580876.02 65.00 955630.00 75.00  1102650.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY
VERY EARLY   STRENGTH

0028 8893000000-E SP   14,702 SY  44.75 657914.50 35.00 514570.00 55.00  808610.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



OCT 11, 2013 11:36 AM

TIP NO I-5607 2:00 PM 2 /  4 014

BUNCOMBE

45829.3.FS1

FED AID NO IMPP-040-1(246)50

BRIDGE PRESERVATION, MILLING & RESURFACING.

I-40 FROM MP-50 TO MP-55.

   

C203385SEP 17 2013

5.050 MI

 

    TOTAL 8295770.26 TOTAL 9182972.65 TOTAL  10323272.32CONTRACT TOTAL

 

    SUB-TOTAL 8295770.26 SUB-TOTAL 9182972.65 SUB-TOTAL  10323272.32ROADWAY ITEMS



OCT 11, 2013 11:36 AM

TIP NO I-5607 2:00 PM 3 /  4 014

BUNCOMBE

45829.3.FS1

FED AID NO IMPP-040-1(246)50

BRIDGE PRESERVATION, MILLING & RESURFACING.

I-40 FROM MP-50 TO MP-55.

BUCKEYE BRIDGE, LLC

CANTON,  NC   

C203385SEP 17 2013

5.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 515000.00   MOBILIZATION

0002 1523000000-E 610  200 TON 220.00 44000.00   ASP CONC SURF CRS S9.5C

0003 1575000000-E 620  12 TON 700.00 8400.00   ASP FOR PLANT MIX

0004 1577000000-E 620  339 TON 900.00 305100.00   POLYM MOD ASP BNDR FOR PLT MIX

0005 1839140000-E 661  6,520 TON 80.00 521600.00   ULTRATHIN BOND WEAR CRS

0006 1839200000-E 661  170,807 SY  1.40 239129.80   APPLICATION OF ULTRATHIN HOT MIX ASPH

0007 1880000000-E SP   200 TON 50.00 10000.00   GENERIC PAVING ITEM (TON)
AGGREGATE BASE COURSE FOR     BACKFILL

0008 1891000000-E SP   7,948 SY  495.00 3934260.00   GENERIC PAVING ITEM (SY)
8" CONTINUOUSLY REINFORCED CONC REPAIR

0009 1891000000-E SP   158,950 SY  1.75 278162.50   GENERIC PAVING ITEM (SY)
FINE MILLING

0010 4366000000-E SP  591.5 SF  10.00 5915.00   GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0011 4510000000-N SP   200 HR  36.00 7200.00   LAW ENFORCEMENT

0012 4589000000-N SP  Lump Sum 250000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0013 4725000000-E 1205  26 EA  200.00 5200.00   THERMO PVT SYMBOL 90MILS

0014 4815000000-E 1205  246,582 LF  0.21 51782.22   PAINT PVMT MARKINGS 6"

0015 4847100000-E 1205  123,295 LF  1.00 123295.00   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0016 4847120000-E 1205  9,745 LF  2.45 23875.25   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0017 4905000000-N 1253  1,192 EA  30.00 35760.00   SNOWPLB PVMT MRKER

0018 8161000000-E 420  124,332 SF  0.60 74599.20   GROOVING BRIDGE FLOORS

0019 8559000000-E SP   145 SY  175.00 25375.00   SURFACE PREP, CLASS II

0020 8692000000-N SP  Lump Sum 50000.00   FOAM JOINT SEALS

0021 8860000000-N SP  Lump Sum 350000.00   GENERIC STRUCTURE ITEM (LS)
SYNTHETIC RUBBER EXPANSION    JOINT SEAL

0022 8860000000-N SP  Lump Sum 15000.00   GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0023 8881000000-E SP   818 CY  1325.00 1083850.00   GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY VERY EARLY
STRENGTH

0024 8882000000-E SP   171 CF  25.00 4275.00   GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0025 8892000000-E SP   1,425 SF  20.00 28500.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0026 8893000000-E SP   14,702 SY  85.00 1249670.00   GENERIC STRUCTURE ITEM (SY)
HYDRODEMOLITION OF BRIDGE DECK

0027 8893000000-E SP   14,702 SY  30.00 441060.00   GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY
VERY EARLY   STRENGTH

0028 8893000000-E SP   14,702 SY  50.00 735100.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



OCT 11, 2013 11:36 AM

TIP NO I-5607 2:00 PM 4 /  4 014

BUNCOMBE

45829.3.FS1

FED AID NO IMPP-040-1(246)50

BRIDGE PRESERVATION, MILLING & RESURFACING.

I-40 FROM MP-50 TO MP-55.

   

C203385SEP 17 2013

5.050 MI

 

    TOTAL 10416108.97   CONTRACT TOTAL

 

    SUB-TOTAL 10416108.97   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8295770.26   NHM CONSTRUCTORS, LLC

     2  9182972.65   HRI INC DBA HRI BRIDGE COMPANY

     3  10323272.32   AMERICAN CONTRACTING & SERVICES INC

     4  10416108.97   BUCKEYE BRIDGE, LLC



OCT 11, 2013 11:36 AM

TIP NO W-5321 2:00 PM 1 /  2 015

MCDOWELL

46144.3.FS1

FED AID NO STPNHS-0221(32)

GRADING, DRAINAGE, PAVING, AND CONCRETE MEDIAN BARRIER.

US-221 (MARION BYPASS) FROM US-70 TO NC-226.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

DEVERE CONSTRUCTION
COMPANY, INC

COUNTRY BOY LANDSCAPING INC

 HARMONY,  NC

C203388SEP 17 2013

5.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97000.00 190000.00  120462.38MOBILIZATION

0002 0022000000-E 225  3,090 CY  19.80 61182.00 70.00 216300.00 122.00  376980.00UNCLASSIFIED EXCAVATION

0003 1519000000-E 610  1,980 TON 65.00 128700.00 65.00 128700.00 66.50  131670.00ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  119 TON 620.00 73780.00 625.00 74375.00 590.00  70210.00ASP FOR PLANT MIX

0005 2190000000-N 828  16 EA  850.00 13600.00 1000.00 16000.00 2940.00  47040.00TEMP STL PLT COVER FOR MDS

0006 2473000000-N SP   48 EA  475.00 22800.00 1000.00 48000.00 900.00  43200.00GENERIC DRAINAGE ITEM (EA)
LOCKDOWN MANHOLE FRAME AND COVER

0007 2473000000-N SP   48 EA  2850.00 136800.00 2500.00 120000.00 5700.00  273600.00GENERIC DRAINAGE ITEM (EA)
OFFSET DROP INLET

0008 2655000000-E 852  50 SY  75.00 3750.00 125.00 6250.00 75.00  3750.005" MONO CONC ISLDS (KEY IN)

0009 2703000000-E 854  26,000 LF  43.27 1125020.00 44.00 1144000.00 47.50  1235000.00CONC BARRIER TYPE ******
(IV)

0010 2752000000-E SP   400 LF  59.00 23600.00 46.10 18440.00 100.00  40000.00GENERIC PAVING ITEM (LF)
CONCRETE BARRIER, TYPE IV ON BRIDGE DECK

0011 3000000000-N SP   2 EA  19000.00 38000.00 18450.00 36900.00 18750.00  37500.00IMPACT ATTEN TYPE 350

0012 3691000000-N SP   16 EA  330.00 5280.00 500.00 8000.00 300.00  4800.00GENERIC EROSION CONTROL ITEM (EA)
GEOTEXTILE INSERT INLET PROTECTION DEVICE

0013 4400000000-E 1110  1,417 SF  10.00 14170.00 3.98 5639.66 0.10  141.70WORK ZONE SIGNS (STAT)

0014 4405000000-E 1110  873 SF  8.00 6984.00 8.85 7726.05 0.10  87.30WORK ZONE SIGNS (PORT)

0015 4415000000-N 1115  4 EA  4000.00 16000.00 2500.00 10000.00 2800.00  11200.00FLASHING ARROW BOARD

0016 4420000000-N 1120  4 EA  13900.00 55600.00 5000.00 20000.00 8500.00  34000.00PORTABLE CHANGE MSG SIGN

0017 4430000000-N 1130  875 EA  50.00 43750.00 60.00 52500.00 0.10  87.50DRUMS

0018 4480000000-N 1165  4 EA  10000.00 40000.00 8000.00 32000.00 19000.00  76000.00TMA

0019 4510000000-N SP   50 HR  50.00 2500.00 40.00 2000.00 50.00  2500.00LAW ENFORCEMENT

0020 4810000000-E 1205  53,000 LF  0.19 10070.00 0.26 13780.00 0.22  11660.00PAINT PVMT MARKINGS 4"

 

    TOTAL 1918586.00 TOTAL 2150610.71 TOTAL  2519888.88CONTRACT TOTAL

 

    SUB-TOTAL 1918586.00 SUB-TOTAL 2150610.71 SUB-TOTAL  2519888.88ROADWAY ITEMS



OCT 11, 2013 11:36 AM

TIP NO W-5321 2:00 PM 2 /  2 015

MCDOWELL

46144.3.FS1

FED AID NO STPNHS-0221(32)

GRADING, DRAINAGE, PAVING, AND CONCRETE MEDIAN BARRIER.

US-221 (MARION BYPASS) FROM US-70 TO NC-226.

TENNOCA CONSTRUCTION CO.,
INC.

   

C203388SEP 17 2013

5.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77000.00   MOBILIZATION

0002 0022000000-E 225  3,090 CY  25.00 77250.00   UNCLASSIFIED EXCAVATION

0003 1519000000-E 610  1,980 TON 100.00 198000.00   ASP CONC SURF CRS S9.5B

0004 1575000000-E 620  119 TON 590.00 70210.00   ASP FOR PLANT MIX

0005 2190000000-N 828  16 EA  700.00 11200.00   TEMP STL PLT COVER FOR MDS

0006 2473000000-N SP   48 EA  400.00 19200.00   GENERIC DRAINAGE ITEM (EA)
LOCKDOWN MANHOLE FRAME AND COVER

0007 2473000000-N SP   48 EA  4600.00 220800.00   GENERIC DRAINAGE ITEM (EA)
OFFSET DROP INLET

0008 2655000000-E 852  50 SY  140.00 7000.00   5" MONO CONC ISLDS (KEY IN)

0009 2703000000-E 854  26,000 LF  65.00 1690000.00   CONC BARRIER TYPE ******
(IV)

0010 2752000000-E SP   400 LF  100.00 40000.00   GENERIC PAVING ITEM (LF)
CONCRETE BARRIER, TYPE IV ON BRIDGE DECK

0011 3000000000-N SP   2 EA  8000.00 16000.00   IMPACT ATTEN TYPE 350

0012 3691000000-N SP   16 EA  150.00 2400.00   GENERIC EROSION CONTROL ITEM (EA)
GEOTEXTILE INSERT INLET PROTECTION DEVICE

0013 4400000000-E 1110  1,417 SF  6.00 8502.00   WORK ZONE SIGNS (STAT)

0014 4405000000-E 1110  873 SF  24.00 20952.00   WORK ZONE SIGNS (PORT)

0015 4415000000-N 1115  4 EA  1800.00 7200.00   FLASHING ARROW BOARD

0016 4420000000-N 1120  4 EA  12000.00 48000.00   PORTABLE CHANGE MSG SIGN

0017 4430000000-N 1130  875 EA  50.00 43750.00   DRUMS

0018 4480000000-N 1165  4 EA  22000.00 88000.00   TMA

0019 4510000000-N SP   50 HR  46.00 2300.00   LAW ENFORCEMENT

0020 4810000000-E 1205  53,000 LF  0.26 13780.00   PAINT PVMT MARKINGS 4"

 

    TOTAL 2661544.00   CONTRACT TOTAL

 

    SUB-TOTAL 2661544.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1918586.00   MAYMEAD, INC.

     2  2150610.71   DEVERE CONSTRUCTION COMPANY, INC

     3  2519888.88   COUNTRY BOY LANDSCAPING INC

     4  2661544.00   TENNOCA CONSTRUCTION CO., INC.



OCT 11, 2013 11:36 AM

TIP NO I-5501 2:00 PM 1 /  1 016

BUNCOMBE, HENDERSON

46292.3.FS1

FED AID NO IMF-026-1(190)40

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-26 AND NC-280 INTERCHANGE IN ASHEVILLE.

   

C203200SEP 17 2013

0.492 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

       


